
BRIDGE NO. 640011 ON US-74 OVER NORTH EAST CAPE FEAR RIVER.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC

SOUTHERN ROAD & BRIDGE LLC CIANBRO CORPORATION

TARPON SPRINGS,  FL PITTSFIELD,  ME

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 1 /  6 003

15BPR.14 FEB 19 2019 C204203

TIP NO 0.437 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 850000.00 900000.00  1075000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 30000.00 65000.00  20000.00GRADING

0003 0194000000-E 265  7 CY  250.00 1750.00 8000.00 56000.00 135.00  945.00SELECT GRANULAR MATL, CLASS III

0004 0196000000-E 270  711 SY  3.00 2133.00 8.50 6043.50 3.00  2133.00GEOTEXTILE SOIL STABILIZATION

0005 0344000000-E 310  37 LF  80.00 2960.00 65.00 2405.00 95.00  3515.0018" SIDE DRAIN PIPE

0006 1220000000-E 545  400 TON 40.00 16000.00 90.00 36000.00 67.00  26800.00INCIDENTAL STONE BASE

0007 4400000000-E 1110  890 SF  8.50 7565.00 13.00 11570.00 335.00  298150.00WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  100 SF  9.00 900.00 13.00 1300.00 11.00  1100.00WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  20 SF  8.50 170.00 11.00 220.00 10.00  200.00WORK ZONE SIGNS (BARR)

0010 4415000000-N 1115  1 EA  5000.00 5000.00 6000.00 6000.00 5500.00  5500.00FLASHING ARROW BOARD

0011 4420000000-N 1120  8 EA  9500.00 76000.00 18000.00 144000.00 12500.00  100000.00PORTABLE CHANGE MSG SIGN

0012 4430000000-N 1130  250 EA  70.00 17500.00 55.00 13750.00 300.00  75000.00DRUMS

0013 4480000000-N 1165  1 EA  30000.00 30000.00 37000.00 37000.00 65000.00  65000.00TMA

0014 4695000000-E 1205  415 LF  4.00 1660.00 3.50 1452.50 9.00  3735.00THERMO PVT MKG LINES 8"90 MILS

0015 4710000000-E 1205  110 LF  9.00 990.00 7.75 852.50 26.00  2860.0024"WIDE THERMO 120 MILS

0016 4721000000-E 1205  4 EA  200.00 800.00 60.00 240.00 430.00  1720.00THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  6 EA  200.00 1200.00 175.00 1050.00 855.00  5130.00THERMO PVT SYMBOL 90MILS

0018 4770000000-E 1205  6,430 LF  3.20 20576.00 2.25 14467.50 3.00  19290.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0019 4810000000-E 1205  3,188 LF  0.75 2391.00 0.35 1115.80 2.20  7013.60PAINT PVMT MARKINGS 4"

0020 4820000000-E 1205  108 LF  2.00 216.00 0.75 81.00 4.25  459.00PAINT PVMT MARKINGS 8"

0021 4847010000-E 1205  16,320 LF  1.00 16320.00 3.00 48960.00 2.02  32966.40POLYUREA LINES (4", 20 MILS)

0022 4847050000-E 1205  1,185 LF  2.00 2370.00 6.00 7110.00 5.00  5925.00POLYUREA LINES (8", 20 MILS)

0023 4900000000-N 1251  195 EA  7.00 1365.00 11.00 2145.00 13.00  2535.00PERM RAISED PVMT MARKERS

0024 6084000000-E 1660 0.06 ACR 21000.00 1260.00 5000.00 300.00 10000.00  600.00SEEDING AND MULCHING

STRUCTURE ITEMS

0025 8065000000-N SP  Lump Sum 5000.00 18500.00  3500.00ASBESTOS ASSESSMENT

0026 8296000000-N 442 Lump Sum 30000.00 90000.00  80000.00POLLUTION CONTROL

0027 8559000000-E SP  1.11 SY  1500.00 1665.00 3750.00 4162.50 900.00  999.00SURFACE PREP, CLASS II

0028 8660000000-E SP   207 CF  450.00 93150.00 500.00 103500.00 500.00  103500.00CONCRETE REPAIRS

0029 8664000000-E SP   1,240 CF  450.00 558000.00 500.00 620000.00 400.00  496000.00SHOTCRETE REPAIRS

0030 8678000000-E SP  12.5 LF  500.00 6250.00 250.00 3125.00 600.00  7500.00EPOXY RESIN INJECTION

0031 8860000000-N SP  Lump Sum 120000.00 104500.00  125000.00GENERIC STRUCTURE ITEM (LS)
BIRD DETERRENT SCREENING

0032 8860000000-N SP  Lump Sum 300000.00 275000.00  225000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE BACKUP GENERATOR

0033 8860000000-N SP  Lump Sum 3350000.00 5150000.00  3700000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE ELECTRICAL WORK

0034 8860000000-N SP  Lump Sum 250000.00 165000.00  320000.00GENERIC STRUCTURE ITEM (LS)
BRIDGE TENDER HOUSE SEWER LINE REPLACEMENT



BRIDGE NO. 640011 ON US-74 OVER NORTH EAST CAPE FEAR RIVER.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC

SOUTHERN ROAD & BRIDGE LLC CIANBRO CORPORATION

TARPON SPRINGS,  FL PITTSFIELD,  ME

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 2 /  6 003

15BPR.14 FEB 19 2019 C204203

TIP NO 0.437 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0035 8860000000-N SP  Lump Sum 1500000.00 1000000.00  1500000.00GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF    BRIDGE #11

0036 8860000000-N SP  Lump Sum 6000.00 19000.00  20000.00GENERIC STRUCTURE ITEM (LS)
EXPANSION JOINT SEAL REPAIR

0037 8860000000-N SP  Lump Sum 1650000.00 1650000.00  3160000.00GENERIC STRUCTURE ITEM (LS)
MECHANICAL OPERATING MACHINERY

0038 8860000000-N SP  Lump Sum 500000.00 400000.00  430000.00GENERIC STRUCTURE ITEM (LS)
OPERATOR HOUSE RENOVATION

0039 8860000000-N SP  Lump Sum 500000.00 800000.00  842000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #11

0040 8860000000-N SP  Lump Sum 80000.00 130000.00  185000.00GENERIC STRUCTURE ITEM (LS)
PLASTIC GLAZING PANELS

0041 8860000000-N SP  Lump Sum 55000.00 130000.00  225000.00GENERIC STRUCTURE ITEM (LS)
PLATFORM EXTENSIONS

0042 8860000000-N SP  Lump Sum 700000.00 900000.00  1400000.00GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF FILLED STEEL GRID DECK

0043 8860000000-N SP  Lump Sum 2250000.00 2400000.00  3100000.00GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF OPEN STEEL GRID DECK

0044 8860000000-N SP  Lump Sum 1593385.00 1250000.00  1700000.00GENERIC STRUCTURE ITEM (LS)
SUBMARINE CABLES

0045 8860000000-N SP  Lump Sum 14992.29 6530.00  12000.00GENERIC STRUCTURE ITEM (LS)
TRAFFIC GATE RELOCATION

0046 8860000000-N SP  Lump Sum 950000.00 1400000.00  90000.00GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

0047 8860000000-N SP  Lump Sum 20000.00 20000.00  26000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0048 8867000000-E SP   2,940 LF  32.00 94080.00 60.00 176400.00 140.00  411600.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0049 8882000000-E SP  3.3 CF  2500.00 8250.00 250.00 825.00 1400.00  4620.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0050 8882000000-E SP   290 CF  230.00 66700.00 375.00 108750.00 900.00  261000.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

0051 8882000000-E SP   154 CF  1150.00 177100.00 1200.00 184800.00 960.00  147840.00GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0052 8889000000-E SP   6,100 LB  9.00 54900.00 35.00 213500.00 50.00  305000.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR REPAIRS

0053 8892000000-E SP   1,160 SF  31.00 35960.00 30.00 34800.00 50.00  58000.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0054 8892000000-E SP   1,280 SF  11.00 14080.00 55.00 70400.00 45.45  58176.00GENERIC STRUCTURE ITEM (SF)
EPOXY PROTECTIVE COATING

0055 8892000000-E SP   2,440 SF  100.00 244000.00 85.00 207400.00 61.00  148840.00GENERIC STRUCTURE ITEM (SF)
THERMAL SPRAYED ANODE

0056 8893000000-E SP   24,060 SY  3.60 86616.00 3.25 78195.00 4.20  101052.00GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0057 8893000000-E SP   24,060 SY  2.10 50526.00 3.25 78195.00 3.90  93834.00GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0058 8897000000-N SP   2 EA  1000.00 2000.00 25000.00 50000.00 1800.00  3600.00GENERIC STRUCTURE ITEM (EA)
BACKPLATE



BRIDGE NO. 640011 ON US-74 OVER NORTH EAST CAPE FEAR RIVER.

PCL CIVIL CONSTRUCTORS INC

RALEIGH,  NC

SOUTHERN ROAD & BRIDGE LLC CIANBRO CORPORATION

TARPON SPRINGS,  FL PITTSFIELD,  ME
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TIP NO 0.437 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0059 8897000000-N SP   2,370 EA  30.30 71811.00 75.00 177750.00 32.00  75840.00GENERIC STRUCTURE ITEM (EA)
EMBEDDED GALVANIC ANODE

0060 8897000000-N SP   1 EA  700000.00 700000.00 1250000.00 1250000.00 24000.00  24000.00GENERIC STRUCTURE ITEM (EA)
NEW ELECTRICAL SERVICE

0061 8897000000-N SP   1 EA  4500.00 4500.00 3300.00 3300.00 3650.00  3650.00GENERIC STRUCTURE ITEM (EA)
SPLICING OF PRESTRESSING      STRAND

0062 8897000000-N SP   9 EA  85000.00 765000.00 80000.00 720000.00 70000.00  630000.00GENERIC STRUCTURE ITEM (EA)
TRAFFIC GATES

0063 8897000000-N SP   2 EA  950.00 1900.00 2000.00 4000.00 1850.00  3700.00GENERIC STRUCTURE ITEM (EA)
VEHICLE SIGNAL HEAD (12", 3   SECTION)

 

    TOTAL 17999991.29 TOTAL 21354695.30 TOTAL  21837828.00CONTRACT TOTAL

 

    SUB-TOTAL 1089126.00 SUB-TOTAL 1357062.80 SUB-TOTAL  1755577.00ROADWAY ITEMS

    SUB-TOTAL 16910865.29 SUB-TOTAL 19997632.50 SUB-TOTAL  20082251.00STRUCTURE ITEMS



BRIDGE NO. 640011 ON US-74 OVER NORTH EAST CAPE FEAR RIVER.

CEKRA INC

WILMINGTON,  NC

SAFFO CONTRACTORS INC

WILMINGTON,  NC  

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 4 /  6 003

15BPR.14 FEB 19 2019 C204203

TIP NO 0.437 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2500000.00 1250000.00  MOBILIZATION

0002 0043000000-N 226 Lump Sum 10000.00 18928.00  GRADING

0003 0194000000-E 265  7 CY  2000.00 14000.00 50.00 350.00  SELECT GRANULAR MATL, CLASS III

0004 0196000000-E 270  711 SY  10.00 7110.00 25.00 17775.00  GEOTEXTILE SOIL STABILIZATION

0005 0344000000-E 310  37 LF  1000.00 37000.00 200.00 7400.00  18" SIDE DRAIN PIPE

0006 1220000000-E 545  400 TON 40.00 16000.00 400.00 160000.00  INCIDENTAL STONE BASE

0007 4400000000-E 1110  890 SF  10.00 8900.00 15.00 13350.00  WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  100 SF  12.00 1200.00 15.00 1500.00  WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  20 SF  10.00 200.00 12.00 240.00  WORK ZONE SIGNS (BARR)

0010 4415000000-N 1115  1 EA  5000.00 5000.00 10500.00 10500.00  FLASHING ARROW BOARD

0011 4420000000-N 1120  8 EA  12750.00 102000.00 8900.00 71200.00  PORTABLE CHANGE MSG SIGN

0012 4430000000-N 1130  250 EA  35.00 8750.00 75.00 18750.00  DRUMS

0013 4480000000-N 1165  1 EA  15000.00 15000.00 150000.00 150000.00  TMA

0014 4695000000-E 1205  415 LF  5.75 2386.25 12.00 4980.00  THERMO PVT MKG LINES 8"90 MILS

0015 4710000000-E 1205  110 LF  28.75 3162.50 32.00 3520.00  24"WIDE THERMO 120 MILS

0016 4721000000-E 1205  4 EA  230.00 920.00 500.00 2000.00  THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  6 EA  345.00 2070.00 1000.00 6000.00  THERMO PVT SYMBOL 90MILS

0018 4770000000-E 1205  6,430 LF  5.75 36972.50 3.00 19290.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0019 4810000000-E 1205  3,188 LF  3.45 10998.60 3.00 9564.00  PAINT PVMT MARKINGS 4"

0020 4820000000-E 1205  108 LF  4.60 496.80 5.00 540.00  PAINT PVMT MARKINGS 8"

0021 4847010000-E 1205  16,320 LF  4.60 75072.00 3.00 48960.00  POLYUREA LINES (4", 20 MILS)

0022 4847050000-E 1205  1,185 LF  9.20 10902.00 6.00 7110.00  POLYUREA LINES (8", 20 MILS)

0023 4900000000-N 1251  195 EA  17.25 3363.75 15.00 2925.00  PERM RAISED PVMT MARKERS

0024 6084000000-E 1660 0.06 ACR 40000.00 2400.00 10000.00 600.00  SEEDING AND MULCHING

STRUCTURE ITEMS

0025 8065000000-N SP  Lump Sum 80000.00 25000.00  ASBESTOS ASSESSMENT

0026 8296000000-N 442 Lump Sum 225000.00 40000.00  POLLUTION CONTROL

0027 8559000000-E SP  1.11 SY  8000.00 8880.00 2000.00 2220.00  SURFACE PREP, CLASS II

0028 8660000000-E SP   207 CF  1000.00 207000.00 1000.00 207000.00  CONCRETE REPAIRS

0029 8664000000-E SP   1,240 CF  500.00 620000.00 750.00 930000.00  SHOTCRETE REPAIRS

0030 8678000000-E SP  12.5 LF  1000.00 12500.00 750.00 9375.00  EPOXY RESIN INJECTION

0031 8860000000-N SP  Lump Sum 121000.00 150000.00  GENERIC STRUCTURE ITEM (LS)
BIRD DETERRENT SCREENING

0032 8860000000-N SP  Lump Sum 350000.00 350000.00  GENERIC STRUCTURE ITEM (LS)
BRIDGE BACKUP GENERATOR

0033 8860000000-N SP  Lump Sum 4628888.00 4900000.00  GENERIC STRUCTURE ITEM (LS)
BRIDGE ELECTRICAL WORK

0034 8860000000-N SP  Lump Sum 60000.00 300000.00  GENERIC STRUCTURE ITEM (LS)
BRIDGE TENDER HOUSE SEWER LINE REPLACEMENT



BRIDGE NO. 640011 ON US-74 OVER NORTH EAST CAPE FEAR RIVER.

CEKRA INC

WILMINGTON,  NC

SAFFO CONTRACTORS INC

WILMINGTON,  NC  

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 5 /  6 003

15BPR.14 FEB 19 2019 C204203

TIP NO 0.437 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0035 8860000000-N SP  Lump Sum 1000000.00 1500000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF    BRIDGE #11

0036 8860000000-N SP  Lump Sum 25000.00 15000.00  GENERIC STRUCTURE ITEM (LS)
EXPANSION JOINT SEAL REPAIR

0037 8860000000-N SP  Lump Sum 2849000.00 3100000.00  GENERIC STRUCTURE ITEM (LS)
MECHANICAL OPERATING MACHINERY

0038 8860000000-N SP  Lump Sum 1500000.00 350000.00  GENERIC STRUCTURE ITEM (LS)
OPERATOR HOUSE RENOVATION

0039 8860000000-N SP  Lump Sum 250000.00 500000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #11

0040 8860000000-N SP  Lump Sum 159500.00 180000.00  GENERIC STRUCTURE ITEM (LS)
PLASTIC GLAZING PANELS

0041 8860000000-N SP  Lump Sum 120000.00 125000.00  GENERIC STRUCTURE ITEM (LS)
PLATFORM EXTENSIONS

0042 8860000000-N SP  Lump Sum 746347.50 1500000.00  GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF FILLED STEEL GRID DECK

0043 8860000000-N SP  Lump Sum 2020315.00 2560000.00  GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF OPEN STEEL GRID DECK

0044 8860000000-N SP  Lump Sum 2013918.50 1800000.00  GENERIC STRUCTURE ITEM (LS)
SUBMARINE CABLES

0045 8860000000-N SP  Lump Sum 200000.00 15000.00  GENERIC STRUCTURE ITEM (LS)
TRAFFIC GATE RELOCATION

0046 8860000000-N SP  Lump Sum 1700000.00 850000.00  GENERIC STRUCTURE ITEM (LS)
UNDER STRUCTURE WORK PLATFORM

0047 8860000000-N SP  Lump Sum 25000.00 35000.00  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0048 8867000000-E SP   2,940 LF  60.00 176400.00 100.00 294000.00  GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0049 8882000000-E SP  3.3 CF  4000.00 13200.00 3500.00 11550.00  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0050 8882000000-E SP   290 CF  300.00 87000.00 500.00 145000.00  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

0051 8882000000-E SP   154 CF  1800.00 277200.00 2000.00 308000.00  GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0052 8889000000-E SP   6,100 LB  75.00 457500.00 75.00 457500.00  GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR REPAIRS

0053 8892000000-E SP   1,160 SF  60.00 69600.00 100.00 116000.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0054 8892000000-E SP   1,280 SF  55.00 70400.00 70.00 89600.00  GENERIC STRUCTURE ITEM (SF)
EPOXY PROTECTIVE COATING

0055 8892000000-E SP   2,440 SF  70.00 170800.00 125.00 305000.00  GENERIC STRUCTURE ITEM (SF)
THERMAL SPRAYED ANODE

0056 8893000000-E SP   24,060 SY  2.00 48120.00 5.00 120300.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0057 8893000000-E SP   24,060 SY  5.00 120300.00 7.50 180450.00  GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0058 8897000000-N SP   2 EA  25000.00 50000.00 15000.00 30000.00  GENERIC STRUCTURE ITEM (EA)
BACKPLATE



BRIDGE NO. 640011 ON US-74 OVER NORTH EAST CAPE FEAR RIVER.

CEKRA INC

WILMINGTON,  NC

SAFFO CONTRACTORS INC

WILMINGTON,  NC  

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 6 /  6 003

15BPR.14 FEB 19 2019 C204203

TIP NO 0.437 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0059 8897000000-N SP   2,370 EA  100.00 237000.00 90.00 213300.00  GENERIC STRUCTURE ITEM (EA)
EMBEDDED GALVANIC ANODE

0060 8897000000-N SP   1 EA  1096612.00 1096612.00 1250000.00 1250000.00  GENERIC STRUCTURE ITEM (EA)
NEW ELECTRICAL SERVICE

0061 8897000000-N SP   1 EA  5000.00 5000.00 15000.00 15000.00  GENERIC STRUCTURE ITEM (EA)
SPLICING OF PRESTRESSING      STRAND

0062 8897000000-N SP   9 EA  71170.00 640530.00 72000.00 648000.00  GENERIC STRUCTURE ITEM (EA)
TRAFFIC GATES

0063 8897000000-N SP   2 EA  30000.00 60000.00 2500.00 5000.00  GENERIC STRUCTURE ITEM (EA)
VEHICLE SIGNAL HEAD (12", 3   SECTION)

 

    TOTAL 25375915.40 TOTAL 25457777.00  CONTRACT TOTAL

 

    SUB-TOTAL 2873904.40 SUB-TOTAL 1825482.00  ROADWAY ITEMS

    SUB-TOTAL 22502011.00 SUB-TOTAL 23632295.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17999991.29   PCL CIVIL CONSTRUCTORS INC

     2  21354695.30   SOUTHERN ROAD & BRIDGE LLC

     3  21837828.00   CIANBRO CORPORATION

     4  25375915.40   CEKRA INC

     5  25457777.00   SAFFO CONTRACTORS INC



US-17 BUS (MARKET ST) FROM SR-1403 TO SR-2734 IN WILMINGTON.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC   

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 1 /  8 004

40238.3.5 FEB 19 2019 C204319

TIP NO 1.670 MIU-4902D

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1232000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 200000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1175000.00   CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 22000.00 22000.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  2 EA  1500.00 3000.00   SEALING ABANDONED WELLS

0006 0022000000-E 225  9,000 CY  50.00 450000.00   UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  400 CY  60.00 24000.00   UNDERCUT EXCAVATION

0008 0106000000-E 230  22,000 CY  33.00 726000.00   BORROW EXCAVATION

0009 0134000000-E 240  380 CY  20.00 7600.00   DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  11,500 SY  9.00 103500.00   REMOVAL OF EXT ASPHALT PVMT

0011 0195000000-E 265  600 CY  85.00 51000.00   SELECT GRANULAR MATERIAL

0012 0196000000-E 270  8,600 SY  1.50 12900.00   GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   3,700 SF  57.00 210900.00   TEMPORARY SHORING

0014 0223000000-E 275  1,600 SY  127.00 203200.00   ROCK PLATING

0015 0225000000-E SP   80 SY  170.00 13600.00   REINFORCED SOIL SLOPES

0016 0241000000-E SP   3,650 SY  7.85 28652.50   GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0017 0255000000-E SP   100 TON 110.00 11000.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOILS

0018 0255000000-E SP   3,000 TON 160.00 480000.00   GENERIC GRADING ITEM (TON)
LIGHTWEIGHT AGGREGATE

0019 0318000000-E 300  1,850 TON 72.00 133200.00   FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  5,800 SY  1.00 5800.00   FND CONDIT GEOTEXTILE

0021 0342000000-E 310  16 LF  160.00 2560.00   **" SIDE DRAIN PIPE
(30")

0022 0448000000-E 310  36 LF  285.00 10260.00   ***" RCP CULV CLASS IV
(48")

0023 0448000000-E 310  144 LF  550.00 79200.00   ***" RCP CULV CLASS IV
(54")

0024 0448000000-E 310  340 LF  1550.00 527000.00   ***" RCP CULV CLASS IV
(96")

0025 0448200000-E 310  8,432 LF  76.00 640832.00   15" RCP CULV CLASS IV

0026 0448300000-E 310  1,412 LF  83.00 117196.00   18" RCP CULV CLASS IV

0027 0448400000-E 310  2,912 LF  105.00 305760.00   24" RCP CULV CLASS IV

0028 0448500000-E 310  1,800 LF  145.00 261000.00   30" RCP CULV CLASS IV

0029 0448600000-E 310  824 LF  175.00 144200.00   36" RCP CULV CLASS IV

0030 0448700000-E 310  1,476 LF  230.00 339480.00   42" RCP CULV CLASS IV

0031 0995000000-E 340  5,578 LF  26.00 145028.00   PIPE REMOVAL

0032 1011000000-N 500 Lump Sum 1108500.00   FINE GRADING

0033 1099500000-E 505  100 CY  35.00 3500.00   SHALLOW UNDERCUT

0034 1099700000-E 505  190 TON 45.00 8550.00   CLASS IV SUBGRD STABILIZATION
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0035 1121000000-E 520  5,900 TON 52.00 306800.00   AGGREGATE BASE COURSE

0036 1220000000-E 545  5,000 TON 50.00 250000.00   INCIDENTAL STONE BASE

0037 1275000000-E 600  1,800 GAL 12.00 21600.00   PRIME COAT

0038 1330000000-E 607  4,000 SY  11.00 44000.00   INCIDENTAL MILLING

0039 1491000000-E 610  23,200 TON 105.00 2436000.00   ASP CONC BASE CRS B25.0C

0040 1503000000-E 610  13,900 TON 105.00 1459500.00   ASP CONC INTR CRS I19.0C

0041 1519000000-E 610  700 TON 130.00 91000.00   ASP CONC SURF CRS S9.5B

0042 1523000000-E 610  12,000 TON 105.00 1260000.00   ASP CONC SURF CRS S9.5C

0043 1575000000-E 620  2,480 TON 585.00 1450800.00   ASP FOR PLANT MIX

0044 1693000000-E 654  3,000 TON 200.00 600000.00   ASPH PLT MIX PVMT REPAIR

0045 2022000000-E 815  45 CY  25.00 1125.00   SUBDRAIN EXCAVATION

0046 2026000000-E 815  200 SY  3.00 600.00   GEOTEXTILE FOR SUBSURF DRNS

0047 2036000000-E 815  34 CY  125.00 4250.00   SUBDRAIN COARSE AGGREGATE

0048 2044000000-E 815  200 LF  10.00 2000.00   6" PERF SUBDRN PIPE

0049 2070000000-N 815  1 EA  400.00 400.00   SUBDRN PIPE OUTLET

0050 2077000000-E 815  6 LF  50.00 300.00   6" OUTLET PIPE

0051 2190000000-N 828  30 EA  1400.00 42000.00   TEMP STL PLT COVER FOR MDS

0052 2220000000-E 838 28.6 CY  2000.00 57200.00   REINFORCED ENDWALLS

0053 2253000000-E 840 0.656 CY  1200.00 787.20   PIPE COLLARS

0054 2275000000-E SP   30 CY  340.00 10200.00   FLOWABLE FILL

0055 2286000000-N 840  209 EA  2600.00 543400.00   MASNRY DRAINAGE STRUCT

0056 2297000000-E 840 13.7 CY  3000.00 41100.00   MASNRY DRAINAGE STRUCT

0057 2308000000-E 840 89.9 LF  475.00 42702.50   MASNRY DRAINAGE STRUCT

0058 2364000000-N 840  28 EA  525.00 14700.00   FRAME W/2GRTS 840.16 STD

0059 2367000000-N 840  32 EA  550.00 17600.00   FRAME W/2GRTS 840.29 STD

0060 2374000000-N 840  24 EA  625.00 15000.00   FRAME-GRT-HD 840.03 **
(E)

0061 2374000000-N 840  62 EA  675.00 41850.00   FRAME-GRT-HD 840.03 **
(F)

0062 2374000000-N 840  62 EA  675.00 41850.00   FRAME-GRT-HD 840.03 **
(G)

0063 2396000000-N 840  2 EA  500.00 1000.00   FRAME W/COVER STD 840.54

0064 2451000000-N 852  28 EA  1100.00 30800.00   CONC TRANS SECT FOR DROP INLET

0065 2535000000-E 846  570 LF  42.00 23940.00   **"X**" CONCRETE CURB
(8' X 18")

0066 2535000000-E 846  140 LF  50.00 7000.00   **"X**" CONCRETE CURB
(9' X 18")

0067 2538000000-E 846  170 LF  52.00 8840.00   **'-**" CONCRETE CURB & GUTTER
(2'-0")

0068 2542000000-E 846  6,110 LF  25.00 152750.00   1'-6" CONC CURB & GUTTER

0069 2549000000-E 846  18,730 LF  31.00 580630.00   2'-6" CONC CURB & GUTTER

0070 2591000000-E 848  4,140 SY  56.00 231840.00   4" CONCRETE SIDEWALK
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0071 2605000000-N 848  92 EA  2225.00 204700.00   CONCRETE CURB RAMPS

0072 2612000000-E 848  200 SY  88.00 17600.00   6" CONCRETE DRIVEWAY

0073 2655000000-E 852  3,000 SY  92.00 276000.00   5" MONO CONC ISLDS (KEY IN)

0074 2738000000-E SP   240 SY  190.00 45600.00   GENERIC PAVING ITEM (SY)
PROP VAR DEPTH CONCRETE PAD,  10" MIN

0075 3030000000-E 862  1,000 LF  26.00 26000.00   STL BEAM GUARDRAIL

0076 3150000000-N 862  5 EA  45.00 225.00   ADDIT GUARDRAIL POSTS

0077 3210000000-N 862  2 EA  1000.00 2000.00   GR END TYPE CAT-1

0078 3287000000-N SP   2 EA  3800.00 7600.00   GR END TYPE TL-3

0079 3575000000-E SP   910 LF  135.00 122850.00   GENERIC FENCING ITEM (LF)
STEEL PIPE HANDRAIL

0080 3628000000-E 876  190 TON 105.00 19950.00   RIP RAP, CLASS I

0081 3649000000-E 876  5 TON 125.00 625.00   RIP RAP, CLASS B

0082 3656000000-E 876  2,120 SY  2.00 4240.00   GEOTEXTILE FOR DRAINGE

0083 4072000000-E 903  1,748 LF  6.30 11012.40   SUPPORT, 3-LB STL U-CHAN

0084 4102000000-N 904  108 EA  70.00 7560.00   SIGN ERECTION, TYPE E

0085 4108000000-N 904  6 EA  135.00 810.00   SIGN ERECTION, TYPE F

0086 4116100000-N 904  2 EA  215.00 430.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0087 4155000000-N 907  27 EA  5.50 148.50   DISPOSE SIGN SYST U-CHAN

0088 4192000000-N 907  4 EA  5.50 22.00   DISPOSE SUPPORT, U-CHAN

0089 4360000000-N SP   6 EA  135.00 810.00   GENERIC SIGNING ITEM (EA)
VERTICAL PANEL TYPE-3 OBJECT MARKER 0M3-C

0090 4400000000-E 1110  551 SF  12.00 6612.00   WORK ZONE SIGNS (STAT)

0091 4405000000-E 1110  464 SF  20.00 9280.00   WORK ZONE SIGNS (PORT)

0092 4410000000-E 1110  410 SF  8.50 3485.00   WORK ZONE SIGNS (BARR)

0093 4415000000-N 1115  4 EA  5000.00 20000.00   FLASHING ARROW BOARD

0094 4420000000-N 1120  4 EA  16500.00 66000.00   PORTABLE CHANGE MSG SIGN

0095 4430000000-N 1130  418 EA  48.00 20064.00   DRUMS

0096 4435000000-N 1135  100 EA  20.00 2000.00   CONES

0097 4445000000-E 1145  144 LF  35.00 5040.00   BARRICADES (TYPE III)

0098 4447000000-E SP   15 LF  120.00 1800.00   PED CHANNEL DEVICES

0099 4455000000-N 1150  360 DAY 225.00 81000.00   FLAGGER

0100 4465000000-N 1160  5 EA  5300.00 26500.00   TEMPORARY CRASH CUSHIONS

0101 4470000000-N 1160  4 EA  2750.00 11000.00   REM & RES CRASH CUSHION

0102 4480000000-N 1165  4 EA  35000.00 140000.00   TMA

0103 4485000000-E 1170  1,389 LF  24.00 33336.00   PORT CONC BARRIER

0104 4500000000-E 1170  394 LF  20.00 7880.00   REM & RES PORT CONC BARRIER

0105 4507000000-E 1170  200 LF  75.00 15000.00   WATER FILLED BARRIER

0106 4510000000-N 1190  160 HR  50.00 8000.00   LAW ENFORCEMENT

0107 4516000000-N 1180  367 EA  35.00 12845.00   SKINNY DRUM



US-17 BUS (MARKET ST) FROM SR-1403 TO SR-2734 IN WILMINGTON.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC   

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 4 /  8 004

40238.3.5 FEB 19 2019 C204319

TIP NO 1.670 MIU-4902D

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

0108 4600000000-N SP   1 EA  3300.00 3300.00   GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0109 4600000000-N SP   2 EA  2000.00 4000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY CURB RAMPS

0110 4650000000-N 1251  1,317 EA  5.25 6914.25   TEMP RAISED PVMT MRKS

0111 4685000000-E 1205  14,474 LF  0.63 9118.62   THERMO PVT MKG LINES 4"90

0112 4686000000-E 1205  9,794 LF  0.84 8226.96   THERMO PVT MKG LINES 4"120

0113 4695000000-E 1205  3,998 LF  2.25 8995.50   THERMO PVT MKG LINES 8"90 MILS

0114 4700000000-E 1205  287 LF  3.15 904.05   12"WIDE THERMO 90 MILS

0115 4702000000-E 1205  1,064 LF  3.60 3830.40   12"WIDE THERMO 120 MILS

0116 4710000000-E 1205  1,779 LF  6.55 11652.45   24"WIDE THERMO 120 MILS

0117 4725000000-E 1205  115 EA  132.00 15180.00   THERMO PVT SYMBOL 90MILS

0118 4810000000-E 1205  75,863 LF  0.23 17448.49   PAINT PVMT MARKINGS 4"

0119 4820000000-E 1205  4,481 LF  0.48 2150.88   PAINT PVMT MARKINGS 8"

0120 4825000000-E 1205  1,351 LF  0.95 1283.45   PAINT PVMT MARKINGS 12"

0121 4835000000-E 1205  2,114 LF  2.10 4439.40   PAINT PVT MKG LINES 24"

0122 4845000000-N 1205  191 EA  40.00 7640.00   PAINT PVT MKG SYMBOL

0123 4850000000-E 1205  2,865 LF  1.25 3581.25   LINE REMOVAL 4" WIDE

0124 4905000000-N 1253  540 EA  32.00 17280.00   SNOWPLB PVMT MRKER

0125 5255000000-N 1413 Lump Sum 500000.00   PORTABLE LIGHTING

0126 5325400000-E 1510  35 LF  90.00 3150.00   4" WATER LINE

0127 5325800000-E 1510  1,320 LF  95.00 125400.00   8" WATER LINE

0128 5326600000-E 1510  1,819 LF  167.00 303773.00   16" WATER LINE

0129 5329000000-E 1510  28,945 LB  6.65 192484.25   DI H2O PIPE FITTINGS

0130 5540000000-E 1515  1 EA  1500.00 1500.00   6" VALVE

0131 5546000000-E 1515  17 EA  1700.00 28900.00   8" VALVE

0132 5558000000-E 1515  1 EA  2800.00 2800.00   12" VALVE

0133 5558600000-E 1515  14 EA  9200.00 128800.00   16" VALVE

0134 5606000000-E 1515  1 EA  2500.00 2500.00   2" BLOW OFF

0135 5643000000-E 1515  2 EA  1700.00 3400.00   **" WATER METER
(1")

0136 5643100000-E 1515  1 EA  1600.00 1600.00   3/4" WATER METER

0137 5648000000-N 1515  10 EA  1700.00 17000.00   RELOCATE WATER METER

0138 5649000000-N 1515  7 EA  1800.00 12600.00   RECONNECT WATER METER

0139 5666000000-N 1515  2 EA  5600.00 11200.00   FIRE HYDRANT

0140 5672000000-N 1515  6 EA  3100.00 18600.00   RELOCATE FIRE HYDRANT

0141 5673000000-E 1515  91 LF  85.00 7735.00   FIRE HYDRANT LEG

0142 5686500000-E 1515  623 LF  45.00 28035.00   WATER SERVICE LINE

0143 5691300000-E 1520  430 LF  250.00 107500.00   8" SANITARY GRAVITY SEWER

0144 5709300000-E 1520  139 LF  150.00 20850.00   6" FORCE MAIN SEWER

0145 5709400000-E 1520  2,484 LF  160.00 397440.00   8" FORCE MAIN SEWER
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0146 5709600000-E 1520  1,756 LF  185.00 324860.00   12" FORCE MAIN SEWER

0147 5769000000-E 1520  9,270 LB  8.50 78795.00   DI SEWER PIPE FITTINGS

0148 5775000000-E 1525  2 EA  6100.00 12200.00   4' DIA UTILITY MANHOLE

0149 5781000000-E 1525 10.7 LF  480.00 5136.00   UTILITY MANHOLE WALL 4' DIA

0150 5798000000-E 1530  31 LF  15.00 465.00   ABANDON **" UTILITY PIPE
(4")

0151 5800000000-E 1530  254 LF  16.00 4064.00   ABANDON 6" UTILITY PIPE

0152 5801000000-E 1530  3,488 LF  18.00 62784.00   ABANDON 8" UTILITY PIPE

0153 5804000000-E 1530  1,699 LF  19.00 32281.00   ABANDON 12" UTILITY PIPE

0154 5810000000-E 1530  1,775 LF  26.00 46150.00   ABANDON 16" UTILITY PIPE

0155 5815000000-N 1530  4 EA  500.00 2000.00   REMOVE WATER METER

0156 5815500000-N 1530  1 EA  1000.00 1000.00   REMOVE FIRE HYDRANT

0157 5816000000-N 1530  1 EA  1300.00 1300.00   ABANDON UTILITY MANHOLE

0158 5828000000-N 1530  2 EA  1100.00 2200.00   REMOVE UTILITY MANHOLE

0159 5835000000-E 1540  229 LF  200.00 45800.00   **" ENCASEMENT PIPE
(4")

0160 5835700000-E 1540  299 LF  225.00 67275.00   16" ENCASEMENT PIPE

0161 5835900000-E 1540  66 LF  230.00 15180.00   20" ENCASEMENT PIPE

0162 5836000000-E 1540  282 LF  240.00 67680.00   24" ENCASEMENT PIPE

0163 5872500000-E 1550  299 LF  200.00 59800.00   BORE & JACK **"
(16")

0164 5872500000-E 1550  66 LF  205.00 13530.00   BORE & JACK **"
(20")

0165 5872500000-E 1550  282 LF  210.00 59220.00   BORE & JACK **"
(24")

0166 5872500000-E 1550  229 LF  190.00 43510.00   BORE & JACK **"
(4")

0167 6000000000-E 1605  23,800 LF  2.90 69020.00   TEMPORARY SILT FENCE

0168 6006000000-E 1610  525 TON 80.00 42000.00   EROS CONTRL STONE CL A

0169 6009000000-E 1610  625 TON 94.00 58750.00   EROS CONTRL STONE CL B

0170 6012000000-E 1610  2,350 TON 76.00 178600.00   SEDIMENT CONTROL STONE

0171 6015000000-E 1615 13.5 ACR 2650.00 35775.00   TEMPORARY MULCHING

0172 6018000000-E 1620  800 LB  2.10 1680.00   SEED FOR TEMP SEEDING

0173 6021000000-E 1620  4 TON 895.00 3580.00   FERT FOR TEMP SEEDING

0174 6024000000-E 1622  300 LF  15.00 4500.00   TEMPORARY SLOPE DRAINS

0175 6029000000-E SP   800 LF  3.00 2400.00   SAFETY FENCE

0176 6030000000-E 1630  1,070 CY  26.00 27820.00   SILT EXCAVATION

0177 6036000000-E 1631  6,580 SY  2.65 17437.00   MATTING FOR EROS CONTROL

0178 6037000000-E SP   200 SY  5.00 1000.00   COIR FIBER MAT

0179 6042000000-E 1632  9,200 LF  3.00 27600.00   1/4" HARDWARE CLOTH

0180 6045000000-E SP   205 LF  275.00 56375.00   **" TEMPORARY PIPE
(48")
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0181 6070000000-N 1639  6 EA  700.00 4200.00   SPECIAL STILLING BASINS

0182 6071012000-E SP   900 LF  15.75 14175.00   COIR FIBER WATTLE

0183 6071020000-E SP   25 LB  10.00 250.00   POLYACRYLAMIDE (PAM)

0184 6084000000-E 1660 13.5 ACR 3700.00 49950.00   SEEDING AND MULCHING

0185 6087000000-E 1660 6.5 ACR 525.00 3412.50   MOWING

0186 6090000000-E 1661  150 LB  1.10 165.00   SEED FOR REPAIR SEEDING

0187 6093000000-E 1661 0.25 TON 895.00 223.75   FERT FOR REPAIR SEEDING

0188 6096000000-E 1662  300 LB  2.10 630.00   SEED FOR SUPP SEEDING

0189 6108000000-E 1665  9 TON 895.00 8055.00   FERTILIZER TOPDRESSING

0190 6111000000-E SP   170 LF  110.00 18700.00   IMPERVIOUS DIKE

0191 6114500000-N 1667  25 MHR 105.00 2625.00   SPECIALIZED HAND MOWING

0192 6117000000-N SP   50 EA  100.00 5000.00   RESPONSE FOR EROS CONTROL

0193 6117500000-N SP   8 EA  1400.00 11200.00   CONC WASHOUT STRUCTURE

0194 6123000000-E 1670 0.25 ACR 10500.00 2625.00   REFORESTATION

0195 7048500000-E 1705  12 EA  850.00 10200.00   16" PEDEST SIG HEAD 1 SEC W/CD

0196 7060000000-E 1705  10,630 LF  3.25 34547.50   SIGNAL CABLE

0197 7084000000-E 1705  1 EA  710.00 710.00   VEHICLE SIGNAL HD (8", 1 SECT)

0198 7120000000-E 1705  55 EA  815.00 44825.00   VEHICLE SIGNAL HD (12", 3 SECT)

0199 7132000000-E 1705  13 EA  930.00 12090.00   VEHICLE SIGNAL HD (12", 4 SECT)

0200 7144000000-E 1705  4 EA  1250.00 5000.00   VEHICLE SIGNAL HD (12", 5 SECT)

0201 7252000000-E 1710  1,400 LF  2.75 3850.00   MESSENGER CABLE (1/4")

0202 7264000000-E 1710  1,140 LF  4.20 4788.00   MESSENGER CABLE (3/8")

0203 7279000000-E 1715  8,000 LF  0.93 7440.00   TRACER WIRE

0204 7300000000-E 1715  530 LF  7.10 3763.00   UNPAVED TRENCH (***********)
(1, 2")

0205 7300000000-E 1715  6,190 LF  8.20 50758.00   UNPAVED TRENCH (***********)
(2, 2")

0206 7300000000-E 1715  70 LF  13.25 927.50   UNPAVED TRENCH (***********)
(4, 2")

0207 7301000000-E 1715  740 LF  14.25 10545.00   DIRECT DRILL (***********)
(1, 2")

0208 7301000000-E 1715  6,890 LF  15.25 105072.50   DIRECT DRILL (***********)
(2, 2")

0209 7324000000-N 1716  26 EA  245.00 6370.00   JUNCTION BOX (STANDARD SIZE)

0210 7348000000-N 1716  48 EA  575.00 27600.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0211 7360000000-N 1720  12 EA  1100.00 13200.00   WOOD POLE

0212 7372000000-N 1721  22 EA  300.00 6600.00   GUY ASSEMBLY

0213 7408000000-E 1722  1 EA  1035.00 1035.00   1" RISER WITH WEATHERHEAD

0214 7420000000-E 1722  14 EA  355.00 4970.00   2" RISER WITH WEATHERHEAD

0215 7432000000-E 1722  3 EA  490.00 1470.00   2" RISER WITH TUBING

0216 7444000000-E 1725  4,100 LF  6.55 26855.00   INDUCTIVE LOOP SAWCUT



US-17 BUS (MARKET ST) FROM SR-1403 TO SR-2734 IN WILMINGTON.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC   

FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 7 /  8 004

40238.3.5 FEB 19 2019 C204319

TIP NO 1.670 MIU-4902D

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

0217 7456000000-E 1726  9,970 LF  2.20 21934.00   LEAD-IN CABLE(********)
(14-2)

0218 7516000000-E 1730  14,290 LF  2.45 35010.50   COMMUNICATIONS CABLE (** FIBER)
(36)

0219 7540000000-N 1731  9 EA  1635.00 14715.00   SPLICE ENCLOSURE

0220 7541000000-N 1731  1 EA  1475.00 1475.00   MOD SPLICE ENCLOSURE

0221 7552000000-N 1731  10 EA  1635.00 16350.00   INTERCONNECT CENTER

0222 7566000000-N 1733  25 EA  125.00 3125.00   DELINEATOR MARKER

0223 7575142010-N 1736  5 EA  3825.00 19125.00   900MHZ SER/ETH SPEC RADIO

0224 7575160000-E 1734  2,310 LF  1.10 2541.00   REM EXT COMM CABLE

0225 7588000000-N SP   7 EA  17225.00 120575.00   SGNL MAST ARM WITH METAL POLE

0226 7590000000-N SP   3 EA  28350.00 85050.00   DBL MAST ARM WITH METAL POLE

0227 7613000000-N SP   10 EA  1100.00 11000.00   SOIL TEST

0228 7614100000-E SP   60 CY  1035.00 62100.00   DRILLED PIER FOUND

0229 7631000000-N SP   10 EA  380.00 3800.00   MAST ARM W/ MTL POLE DES

0230 7636000000-N 1745  21 EA  545.00 11445.00   SIGN FOR SIGNALS

0231 7642100000-N 1743  1 EA  1650.00 1650.00   TYPE I POST W/ FOUNDATION

0232 7642200000-N 1743  13 EA  1750.00 22750.00   TYPE II PED W/ FOUNDATION

0233 7684000000-N 1750  6 EA  820.00 4920.00   SIGNAL CABINET FOUNDATION

0234 7744000000-N 1751  42 EA  135.00 5670.00   DETECTOR CARD (TYPE 170)

0235 7756000000-N 1751  7 EA  15500.00 108500.00   CONTLR WITH CBNT, 2070L BASE MTD

0236 7901000000-N 1753  6 EA  385.00 2310.00   CABINET BASE EXTENDER

0237 7960000000-N SP   2 EA  2725.00 5450.00   METAL POLE FOUND REMVL

0238 7972000000-N SP   2 EA  5450.00 10900.00   METAL POLE REMOVAL

0239 7980000000-N SP   2 EA  5450.00 10900.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0240 7980000000-N SP   1 EA  2300.00 2300.00   GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0241 7980000000-N SP   8 EA  1475.00 11800.00   GENERIC SIGNAL ITEM (EA)
DROP CABLE ASSEMBLY (6 FIBER)

0242 7980000000-N SP   14 EA  2175.00 30450.00   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0243 7980000000-N SP   12 EA  6550.00 78600.00   GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES

0244 7980000000-N SP   9 EA  820.00 7380.00   GENERIC SIGNAL ITEM (EA)
REMOVE 900 MHZ RADIO

0245 7990000000-E SP   800 LF  2.75 2200.00   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0246 8801000000-E SP   775 SF  110.00 85250.00   MSE RETAIN WALL NO **
(1)
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FEB 28, 2019 10:24 AM NEW HANOVER 2:00 PM 8 /  8 004

40238.3.5 FEB 19 2019 C204319

TIP NO 1.670 MIU-4902D

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

 

    TOTAL 24654091.30   CONTRACT TOTAL

 

    SUB-TOTAL 24568841.30   ROADWAY ITEMS

    SUB-TOTAL 85250.00   WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  24654091.30   SEALAND CONTRACTORS CORP



I-40 FROM JOHNSTON COUNTY LINE (MILEMARKER 340) TO DUPLIN COUNTY LINE (MILEMARKER 360).

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 28, 2019 10:24 AM SAMPSON 2:00 PM 1 /  3 005

53021.3.1 FEB 19 2019 C204153

TIP NO 20.130 MII-5780

FED AID NO NHFP-0040(072)

DRAINAGE, PAVEMENT REHABILITATION, AND GUARDRAIL.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1372665.00 985000.00  MOBILIZATION

0002 0106000000-E 230  576 CY  55.00 31680.00 28.50 16416.00  BORROW EXCAVATION

0003 0318000000-E 300  232 TON 50.00 11600.00 48.00 11136.00  FND CONDIT MATL MINOR STRS

0004 0320000000-E 300  100 SY  4.00 400.00 5.00 500.00  FND CONDIT GEOTEXTILE

0005 0366000000-E 310  144 LF  45.00 6480.00 90.00 12960.00  15" RC PIPE CULV III

0006 0546000000-E 310  116 LF  50.00 5800.00 50.00 5800.00  **" CAA PIPE CLVT *****"
(8", 0.060")

0007 0564000000-E 310  18 EA  350.00 6300.00 550.00 9900.00  **" CAA PIPE ELBOW *****"
(8", 0.060")

0008 0992000000-E SP   19 EA  1500.00 28500.00 1850.00 35150.00  GENERIC PIPE ITEM (EA)
REMOVE & REPLACE PIPE END     SECTION

0009 0992000000-E SP   3 EA  1000.00 3000.00 1000.00 3000.00  GENERIC PIPE ITEM (EA)
REPAIR FLARED END SECTION

0010 1121000000-E 520  225 TON 50.00 11250.00 48.00 10800.00  AGGREGATE BASE COURSE

0011 1220000000-E 545  840 TON 50.31 42260.40 45.00 37800.00  INCIDENTAL STONE BASE

0012 1245000000-E SP   88 SMI 2977.78 262044.64 1000.00 88000.00  SHOULDER RECONSTRUCTION

0013 1260000000-E SP   11,775 TON 27.18 320044.50 28.00 329700.00  AGGREGATE SHOULDER BORROW

0014 1308000000-E 607  1,675 SY  6.95 11641.25 8.25 13818.75  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0015 1308000000-E 607  67,776 SY  2.53 171473.28 2.88 195194.88  MILLN ASPHALT PVMT ***** - *****
(2" TO 3")

0016 1308000000-E 607  696,747 SY  1.56 1086925.32 1.73 1205372.31  MILLN ASPHALT PVMT ***** - *****
(7/8" TO 1-1/2")

0017 1330000000-E 607  8,835 SY  7.37 65113.95 9.70 85699.50  INCIDENTAL MILLING

0018 1520000000-E SP   130 TON 125.00 16250.00 120.00 15600.00  ASP CONC SURF CRS S9.5B LEVEL

0019 1524200000-E 610  90,472 TON 50.55 4573359.60 56.60 5120715.20  ASP CONC SURF CRS S9.5D

0020 1575000000-E 620  8 TON 350.00 2800.00 522.00 4176.00  ASP FOR PLANT MIX

0021 1577000000-E 620  7,259 TON 550.00 3992450.00 656.00 4761904.00  POLYM MOD ASP BNDR FOR PLT MIX

0022 1662000000-E 650  34,456 TON 72.00 2480832.00 88.50 3049356.00  OG ASP FRICT FC-1 MOD

0023 1840000000-E 665  426,624 LF  0.15 63993.60 0.17 72526.08  MILLED RUMBLE STRIPS

0024 1880000000-E SP   300 TON 181.98 54594.00 250.00 75000.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0025 2253000000-E 840 2.4 CY  2900.00 6960.00 4000.00 9600.00  PIPE COLLARS

0026 2275000000-E SP   202 CY  150.00 30300.00 275.00 55550.00  FLOWABLE FILL

0027 2286000000-N 840  18 EA  2250.00 40500.00 6500.00 117000.00  MASNRY DRAINAGE STRUCT

0028 2364200000-N 840  18 EA  500.00 9000.00 750.00 13500.00  FRAME W/2GRTS 840.20 STD

0029 2365000000-N 840  2 EA  500.00 1000.00 750.00 1500.00  FRAME W/2GRTS 840.22 STD

0030 2473000000-N SP   102 EA  700.00 71400.00 4200.00 428400.00  GENERIC DRAINAGE ITEM (EA)
DROP INLET REPAIR

0031 2473000000-N SP   139 EA  1100.00 152900.00 1700.00 236300.00  GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONC APRON FOR DROP INLET

0032 2556000000-E 846  2,350 LF  36.00 84600.00 55.00 129250.00  SHOULDER BERM GUTTER

0033 3030000000-E 862  538 LF  17.00 9146.00 17.00 9146.00  STL BEAM GUARDRAIL



I-40 FROM JOHNSTON COUNTY LINE (MILEMARKER 340) TO DUPLIN COUNTY LINE (MILEMARKER 360).

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 28, 2019 10:24 AM SAMPSON 2:00 PM 2 /  3 005

53021.3.1 FEB 19 2019 C204153

TIP NO 20.130 MII-5780

FED AID NO NHFP-0040(072)

DRAINAGE, PAVEMENT REHABILITATION, AND GUARDRAIL.

0034 3150000000-N 862  72 EA  45.00 3240.00 45.00 3240.00  ADDIT GUARDRAIL POSTS

0035 3210000000-N 862  30 EA  620.00 18600.00 620.00 18600.00  GR END TYPE CAT-1

0036 3287000000-N SP   52 EA  3100.00 161200.00 3100.00 161200.00  GR END TYPE TL-3

0037 3317000000-N SP   16 EA  1750.00 28000.00 1750.00 28000.00  GR ANCHOR TYPE B-77

0038 3420000000-E SP   10,788 LF  17.50 188790.00 17.50 188790.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING     GUARDRAIL

0039 3649000000-E 876  20 TON 75.00 1500.00 110.00 2200.00  RIP RAP, CLASS B

0040 3656000000-E 876  80 SY  4.00 320.00 5.00 400.00  GEOTEXTILE FOR DRAINGE

0041 4400000000-E 1110  1,040 SF  6.62 6884.80 7.60 7904.00  WORK ZONE SIGNS (STAT)

0042 4405000000-E 1110  78 SF  9.45 737.10 13.00 1014.00  WORK ZONE SIGNS (PORT)

0043 4420000000-N 1120  6 EA  8753.50 52521.00 10000.00 60000.00  PORTABLE CHANGE MSG SIGN

0044 4423000000-N SP   3 EA  4163.25 12489.75 13150.00 39450.00  WZ DIGITAL SPD LMT SIGNS

0045 4465000000-N 1160  2 EA  5871.25 11742.50 6050.00 12100.00  TEMPORARY CRASH CUSHIONS

0046 4470000000-N 1160  20 EA  2500.00 50000.00 2750.00 55000.00  REM & RES CRASH CUSHION

0047 4485000000-E 1170  1,440 LF  24.02 34588.80 24.75 35640.00  PORT CONC BARRIER

0048 4500000000-E 1170  22,290 LF  7.00 156030.00 7.15 159373.50  REM & RES PORT CONC BARRIER

0049 4510000000-N 1190  403 HR  75.35 30366.05 50.00 20150.00  LAW ENFORCEMENT

0050 4600000000-N SP   400 EA  1654.63 661852.00 1200.00 480000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0051 4600000000-N SP   32 EA  1120.88 35868.16 875.00 28000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0052 4686000000-E 1205  764 LF  2.50 1910.00 2.50 1910.00  THERMO PVT MKG LINES 4"120

0053 4695000000-E 1205  646 LF  5.00 3230.00 5.00 3230.00  THERMO PVT MKG LINES 8"90 MILS

0054 4710000000-E 1205  365 LF  15.00 5475.00 15.00 5475.00  24"WIDE THERMO 120 MILS

0055 4725000000-E 1205  46 EA  250.00 11500.00 250.00 11500.00  THERMO PVT SYMBOL 90MILS

0056 4815000000-E 1205  478,572 LF  0.30 143571.60 0.30 143571.60  PAINT PVMT MARKINGS 6"

0057 4825000000-E 1205  10,763 LF  0.65 6995.95 0.65 6995.95  PAINT PVMT MARKINGS 12"

0058 4835000000-E 1205  365 LF  5.00 1825.00 5.00 1825.00  PAINT PVT MKG LINES 24"

0059 4845000000-N 1205  24 EA  55.00 1320.00 55.00 1320.00  PAINT PVT MKG SYMBOL

0060 4847040000-E 1205  534,711 LF  1.55 828802.05 1.55 828802.05  POLYUREA LINES (6", 30 MILS)

0061 4847080000-E 1205  11,448 LF  3.60 41212.80 3.60 41212.80  POLYUREA LINES (12", 30 MILS)

0062 4895000000-N SP   200 EA  25.00 5000.00 25.00 5000.00  GENERIC PAVEMENT MARKING ITEM (EA)
MARKERS FOR DRAINAGE STRUCTURE AND CONCRETE
PAD

0063 4900000000-N 1251  46 EA  10.00 460.00 10.00 460.00  PERM RAISED PVMT MARKERS

0064 4905000000-N 1253  3,394 EA  26.25 89092.50 26.25 89092.50  SNOWPLB PVMT MRKER

0065 6000000000-E 1605  400 LF  5.00 2000.00 6.00 2400.00  TEMPORARY SILT FENCE

0066 6029000000-E SP   500 LF  2.00 1000.00 5.00 2500.00  SAFETY FENCE

0067 6036000000-E 1631  2,235 SY  2.50 5587.50 7.00 15645.00  MATTING FOR EROS CONTROL

0068 6071010000-E SP   620 LF  12.00 7440.00 10.00 6200.00  WATTLE

0069 6084000000-E 1660 0.7 ACR 3500.00 2450.00 12000.00 8400.00  SEEDING AND MULCHING



I-40 FROM JOHNSTON COUNTY LINE (MILEMARKER 340) TO DUPLIN COUNTY LINE (MILEMARKER 360).

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 28, 2019 10:24 AM SAMPSON 2:00 PM 3 /  3 005

53021.3.1 FEB 19 2019 C204153

TIP NO 20.130 MII-5780

FED AID NO NHFP-0040(072)

DRAINAGE, PAVEMENT REHABILITATION, AND GUARDRAIL.

0070 6102000000-E 1664  1,600 SY  8.00 12800.00 10.00 16000.00  SODDING

0071 6105000000-E 1664  9 M/G 92.00 828.00 650.00 5850.00  WATER

0072 6117000000-N SP   30 EA  650.00 19500.00 750.00 22500.00  RESPONSE FOR EROS CONTROL

0073 4480000000-N 1165  2 EA  4200.00 8400.00 18000.00 36000.00  TMA

 

    TOTAL 17682394.10 TOTAL 19702722.12  CONTRACT TOTAL

 

    SUB-TOTAL 17682394.10 SUB-TOTAL 19702722.12  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17682394.10   S T WOOTEN CORPORATION

     2  19702722.12   BARNHILL CONTRACTING COMPANY



1 SECTION OF NC-39, NC-222, NC-50, AND 6 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC ROCKY MOUNT,  NC

FEB 28, 2019 10:24 AM JOHNSTON 2:00 PM 1 /  2 006

2020CPT.04.05.10511,  2020CPT.04.05.20511 FEB 19 2019 C204307

TIP NO 44.250 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 265000.00 260000.00  100000.00MOBILIZATION

0002 1220000000-E 545  200 TON 55.00 11000.00 78.24 15648.00 125.00  25000.00INCIDENTAL STONE BASE

0003 1297000000-E 607  330,320 SY  1.20 396384.00 1.56 515299.20 2.05  677156.00MILL ASP PVMT *****" DTH
(1-1/2")

0004 1330000000-E 607  4,150 SY  9.25 38387.50 7.84 32536.00 19.50  80925.00INCIDENTAL MILLING

0005 1519000000-E 610  26,427 TON 35.00 924945.00 48.20 1273781.40 55.00  1453485.00ASP CONC SURF CRS S9.5B

0006 1523000000-E 610  28,422 TON 38.00 1080036.00 46.50 1321623.00 53.50  1520577.00ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  3,477 TON 520.00 1808040.00 400.00 1390800.00 525.00  1825425.00ASP FOR PLANT MIX

0008 2605000000-N 848  18 EA  1925.00 34650.00 1925.00 34650.00 2050.00  36900.00CONCRETE CURB RAMPS

0009 2613000000-N 848  22 EA  1925.00 42350.00 1925.00 42350.00 2050.00  45100.00REM & REP CURB RAMPS

0010 2830000000-N 858  24 EA  450.00 10800.00 450.00 10800.00 950.00  22800.00ADJ MANHOLES

0011 2845000000-N 858  28 EA  450.00 12600.00 450.00 12600.00 935.00  26180.00ADJ METER OR VALVE BOXES

0012 4413000000-E SP   6,514 SF  6.00 39084.00 6.75 43969.50 8.50  55369.00WORK ZONE ADV/GEN WARN SIGN

0013 4420000000-N 1120  2 EA  2500.00 5000.00 2400.00 4800.00 19000.00  38000.00PORTABLE CHANGE MSG SIGN

0014 4457000000-N SP  Lump Sum 190000.00 154987.23  145000.00TEMP TRAFFIC CONTROL (SP)

0015 4510000000-N 1190  80 HR  50.00 4000.00 55.00 4400.00 63.50  5080.00LAW ENFORCEMENT

0016 4685000000-E 1205  208,557 LF  0.52 108449.64 0.52 108449.64 0.52  108449.64THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  186,379 LF  0.59 109963.61 0.59 109963.61 0.59  109963.61THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  150 LF  3.00 450.00 3.00 450.00 3.00  450.00THERMO PVT MKG LINES 8"90 MILS

0019 4697000000-E 1205  950 LF  3.00 2850.00 3.00 2850.00 3.00  2850.00THERMO PVT MKG LINE 8"120 MILS

0020 4705000000-E 1205  384 LF  10.00 3840.00 10.00 3840.00 10.00  3840.00THERMO LINES 16" 120MILS

0021 4710000000-E 1205  898 LF  15.00 13470.00 15.00 13470.00 15.00  13470.0024"WIDE THERMO 120 MILS

0022 4721000000-E 1205  34 EA  95.00 3230.00 95.00 3230.00 95.00  3230.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  61 EA  135.00 8235.00 135.00 8235.00 135.00  8235.00THERMO PVT SYMBOL 90MILS

0024 4770000000-E 1205  2,910 LF  4.00 11640.00 4.00 11640.00 4.00  11640.004" COLD APPL PLSTIC LINES TYPE **
(II)

0025 4810000000-E 1205  1,401,692 LF  0.08 112135.36 0.08 112135.36 0.08  112135.36PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  1,430 LF  1.00 1430.00 1.00 1430.00 1.00  1430.00PAINT PVMT MARKINGS 8"

0027 4830000000-E 1205  384 LF  2.00 768.00 2.00 768.00 2.00  768.00PAINT PVT MKGS LINES 16"

0028 4835000000-E 1205  990 LF  3.00 2970.00 3.00 2970.00 3.00  2970.00PAINT PVT MKG LINES 24"

0029 4840000000-N 1205  40 EA  35.00 1400.00 35.00 1400.00 35.00  1400.00PAINT PVT MKG CHARACTER

0030 4845000000-N 1205  75 EA  35.00 2625.00 35.00 2625.00 35.00  2625.00PAINT PVT MKG SYMBOL

0031 4850000000-E 1205  2,910 LF  1.00 2910.00 1.00 2910.00 1.00  2910.00LINE REMOVAL 4" WIDE

0032 4900000000-N 1251  1,558 EA  8.00 12464.00 8.00 12464.00 8.00  12464.00PERM RAISED PVMT MARKERS

0033 5255000000-N 1413 Lump Sum 67300.00 4500.00  21000.00PORTABLE LIGHTING

0034 7444000000-E 1725  5,600 LF  5.78 32368.00 5.78 32368.00 6.25  35000.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 5360775.11 TOTAL 5553942.94 TOTAL  6511827.61CONTRACT TOTAL



1 SECTION OF NC-39, NC-222, NC-50, AND 6 SECTIONS OF SECONDARY ROADS.

   

FEB 28, 2019 10:24 AM JOHNSTON 2:00 PM 2 /  2 006

2020CPT.04.05.10511,  2020CPT.04.05.20511 FEB 19 2019 C204307

TIP NO 44.250 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

 

    SUB-TOTAL 5360775.11 SUB-TOTAL 5553942.94 SUB-TOTAL  6511827.61ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5360775.11   FSC II LLC DBA FRED SMITH COMPANY

     2  5553942.94   S T WOOTEN CORPORATION

     3  6511827.61   BARNHILL CONTRACTING COMPANY



STRUCTURE #950078 ON US-70/US-13 OVER SR-1304 (N GEORGE ST).

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA  

FEB 28, 2019 10:24 AM WAYNE 2:00 PM 1 /  2 007

15BPR.31 FEB 19 2019 C204311

TIP NO 0.017 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51705.15 179500.00  MOBILIZATION

0002 1330000000-E 607  2,302 SY  6.00 13812.00 15.00 34530.00  INCIDENTAL MILLING

0003 1523000000-E 610 194.3 TON 150.00 29145.00 260.00 50518.00  ASP CONC SURF CRS S9.5C

0004 1575000000-E 620 11.7 TON 600.00 7020.00 750.00 8775.00  ASP FOR PLANT MIX

0005 4400000000-E 1110  128 SF  20.00 2560.00 18.00 2304.00  WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  512 SF  11.00 5632.00 16.00 8192.00  WORK ZONE SIGNS (PORT)

0007 4415000000-N 1115  2 EA  2000.00 4000.00 3000.00 6000.00  FLASHING ARROW BOARD

0008 4420000000-N 1120  2 EA  6000.00 12000.00 7000.00 14000.00  PORTABLE CHANGE MSG SIGN

0009 4430000000-N 1130  200 EA  45.00 9000.00 40.00 8000.00  DRUMS

0010 4455000000-N 1150  45 DAY 660.00 29700.00 825.00 37125.00  FLAGGER

0011 4480000000-N 1165  2 EA  7500.00 15000.00 15000.00 30000.00  TMA

0012 4688000000-E 1205  1,000 LF  2.00 2000.00 12.00 12000.00  THERMO PVT MKG LINES,6"90 MILS

0013 4690000000-E 1205  143 LF  5.00 715.00 13.00 1859.00  THERMO PVT MKG LINES 6"120 MILS

0014 4725000000-E 1205  1 EA  350.00 350.00 1200.00 1200.00  THERMO PVT SYMBOL 90MILS

0015 4815000000-E 1205  3,260 LF  1.00 3260.00 4.00 13040.00  PAINT PVMT MARKINGS 6"

0016 4845000000-N 1205  1 EA  100.00 100.00 250.00 250.00  PAINT PVT MKG SYMBOL

0017 4847030000-E 1205  630 LF  9.00 5670.00 20.00 12600.00  POLYUREA LINES (6", 20 MILS)

0018 4900000000-N 1251  10 EA  50.00 500.00 25.00 250.00  PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0019 8161000000-E 420  8,893 SF  2.50 22232.50 1.10 9782.30  GROOVING BRIDGE FLOORS

0020 8296000000-N 442 Lump Sum 16800.00 12000.00  POLLUTION CONTROL

0021 8559000000-E SP  23.6 SY  350.00 8260.00 350.00 8260.00  SURFACE PREP, CLASS II

0022 8660000000-E SP  20.4 CF  1100.00 22440.00 1100.00 22440.00  CONCRETE REPAIRS

0023 8664000000-E SP  11.5 CF  845.00 9717.50 845.00 9717.50  SHOTCRETE REPAIRS

0024 8678000000-E SP   120 LF  115.00 13800.00 115.00 13800.00  EPOXY RESIN INJECTION

0025 8860000000-N SP  Lump Sum 170000.00 210000.00  GENERIC STRUCTURE ITEM (LS)
CLEANING AND REPAINTING OF BRIDGE #78

0026 8860000000-N SP  Lump Sum 40000.00 165000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #78

0027 8860000000-N SP  Lump Sum 65000.00 50000.00  GENERIC STRUCTURE ITEM (LS)
REPAIRS TO DAMAGED STEEL OF BRIDGE #78

0028 8867000000-E SP   197 LF  100.00 19700.00 120.00 23640.00  GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT       SEALANT

0029 8881000000-E SP  42.8 CY  5000.00 214000.00 3100.00 132680.00  GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE    MATERIALS

0030 8893000000-E SP  23.6 SY  350.00 8260.00 100.00 2360.00  GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYESTER POLYMER
CONCRETE    OVERLAY

0031 8893000000-E SP   1,078 SY  135.00 145530.00 94.00 101332.00  GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING POLYES- TER POLYMER
CONCRETE OVERLAY



STRUCTURE #950078 ON US-70/US-13 OVER SR-1304 (N GEORGE ST).

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA  

FEB 28, 2019 10:24 AM WAYNE 2:00 PM 2 /  2 007

15BPR.31 FEB 19 2019 C204311

TIP NO 0.017 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0032 8893000000-E SP   1,078 SY  60.00 64680.00 72.00 77616.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0033 8893000000-E SP   1,078 SY  13.00 14014.00 32.00 34496.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0034 8897000000-N SP   1 EA  7500.00 7500.00 10000.00 10000.00  GENERIC STRUCTURE ITEM (EA)
TYPE 1 BRIDGE JACKING BRIDGE  #78

 

    TOTAL 1034103.15 TOTAL 1303266.80  CONTRACT TOTAL

 

    SUB-TOTAL 192169.15 SUB-TOTAL 420143.00  ROADWAY ITEMS

    SUB-TOTAL 841934.00 SUB-TOTAL 883123.80  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1034103.15   AMERICAN CONTRACTING & SERVICES INC

     2  1303266.80   AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC



2 SECTIONS OF NC-39, 2 SECTIONS OF US-401, AND 10 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

FEB 28, 2019 10:24 AM VANCE, WARREN 2:00 PM 1 /  2 008

2020CPT.05.13.10911.1,  2020CPT.05.13.10931.1,  2020CPT.05.13.20911.1,  2020CPT.05.13.20931.1 FEB 19 2019 C204312

TIP NO 28.670 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 132208.32 220000.00  MOBILIZATION

0002 0106000000-E 230  1,164 CY  18.27 21266.28 35.00 40740.00  BORROW EXCAVATION

0003 0264000000-E SP  47.76 SMI 2177.13 103979.73 2915.00 139220.40  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,250 TON 60.68 75850.00 55.00 68750.00  INCIDENTAL STONE BASE

0005 1260000000-E SP   2,264 TON 13.98 31650.72 21.50 48676.00  AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  110,611 SY  1.54 170340.94 1.65 182508.15  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1330000000-E 607  1,674 SY  9.50 15903.00 9.50 15903.00  INCIDENTAL MILLING

0008 1519000000-E 610  34,965 TON 39.92 1395802.80 46.50 1625872.50  ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,341 TON 540.00 1264140.00 467.50 1094417.50  ASP FOR PLANT MIX

0010 1704000000-E SP   3,410 TON 118.13 402823.30 120.00 409200.00  PATCHING EXIST PAVEMENT

0011 2830000000-N 858  5 EA  1000.00 5000.00 1000.00 5000.00  ADJ MANHOLES

0012 2845000000-N 858  1 EA  1000.00 1000.00 1000.00 1000.00  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   3,139 SF  6.50 20403.50 7.35 23071.65  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 46314.38 97750.00  TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  232,455 LF  0.48 111578.40 0.58 134823.90  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  258,067 LF  0.59 152259.53 0.69 178066.23  THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  2,793 LF  2.25 6284.25 3.00 8379.00  THERMO PVT MKG LINES 8"90 MILS

0018 4700000000-E 1205  453 LF  4.00 1812.00 3.00 1359.00  12"WIDE THERMO 90 MILS

0019 4705000000-E 1205  100 LF  12.50 1250.00 9.00 900.00  THERMO LINES 16" 120MILS

0020 4710000000-E 1205  1,090 LF  9.25 10082.50 10.00 10900.00  24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  80 EA  100.00 8000.00 95.00 7600.00  THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  124 EA  125.00 15500.00 145.00 17980.00  THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  840 LF  7.39 6207.60 2.00 1680.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0024 4810000000-E 1205  16,324 LF  0.53 8651.72 0.30 4897.20  PAINT PVMT MARKINGS 4"

0025 4835000000-E 1205  141 LF  5.00 705.00 3.00 423.00  PAINT PVT MKG LINES 24"

0026 4845000000-N 1205  9 EA  50.00 450.00 25.00 225.00  PAINT PVT MKG SYMBOL

0027 4850000000-E 1205  1,840 LF  1.00 1840.00 0.50 920.00  LINE REMOVAL 4" WIDE

0028 4905000000-N 1253  945 EA  26.75 25278.75 30.00 28350.00  SNOWPLB PVMT MRKER

0029 5255000000-N 1413 Lump Sum 22860.03 5600.00  PORTABLE LIGHTING

0030 6000000000-E 1605  1,691 LF  4.86 8218.26 2.05 3466.55  TEMPORARY SILT FENCE

0031 6071010000-E SP   4,300 LF  9.30 39990.00 1.00 4300.00  WATTLE

0032 6084000000-E 1660 16.9 ACR 2200.00 37180.00 2490.00 42081.00  SEEDING AND MULCHING

0033 7444000000-E 1725  583 LF  7.25 4226.75 6.85 3993.55  INDUCTIVE LOOP SAWCUT

 

    TOTAL 4149057.76 TOTAL 4428053.63  CONTRACT TOTAL



2 SECTIONS OF NC-39, 2 SECTIONS OF US-401, AND 10 SECTIONS OF SECONDARY ROADS.

   

FEB 28, 2019 10:24 AM VANCE, WARREN 2:00 PM 2 /  2 008

2020CPT.05.13.10911.1,  2020CPT.05.13.10931.1,  2020CPT.05.13.20911.1,  2020CPT.05.13.20931.1 FEB 19 2019 C204312

TIP NO 28.670 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 4149057.76 SUB-TOTAL 4428053.63  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4149057.76   CAROLINA SUNROCK LLC

     2  4428053.63   S T WOOTEN CORPORATION



VARIOUS LOCATIONS.

BROWE CONSTRUCTION
COMPANY

SELMA,  NC   

FEB 28, 2019 10:24 AM GRANVILLE, FRANKLIN, VANCE, DURHAM, PERSON 2:00 PM 1 /  1 009

44915.3.4,  44915.3.5 FEB 19 2019 C204294

TIP NO 1.000 MIR-5785C, R-5785D

FED AID NO TAP-0505(051), TAP-0505(052)

CURB RAMP CONSTRUCTION AND UPGRADES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00   MOBILIZATION

0002 2549000000-E 846  1,670 LF  50.00 83500.00   2'-6" CONC CURB & GUTTER

0003 2591000000-E 848  670 SY  100.00 67000.00   4" CONCRETE SIDEWALK

0004 2600000000-N 848  276 EA  850.00 234600.00   RETROFIT EXT CURB RAMPS

0005 2605000000-N 848  47 EA  3000.00 141000.00   CONCRETE CURB RAMPS

0006 2613000000-N 848  41 EA  3500.00 143500.00   REM & REP CURB RAMPS

 

    TOTAL 704600.00   CONTRACT TOTAL

 

    SUB-TOTAL 704600.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  704600.00   BROWE CONSTRUCTION COMPANY



US-70 PIPE REPLACEMENT

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SOURCE CONTRACTORS, LLC

MORGANTOWN,  WV  

FEB 28, 2019 10:24 AM WAKE 2:00 PM 1 /  2 010

15005.1092017 FEB 19 2019 C204275

TIP NO 0.100 MI

FED AID NO STATE FUNDED

GRADING AND DRAINAGE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 39000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 171859.50  CONSTRUCTION SURVEYING

0003 0063000000-N SP  Lump Sum 117000.00 75000.00  GRADING

0004 0318000000-E 300  20 TON 65.00 1300.00 80.00 1600.00  FND CONDIT MATL MINOR STRS

0005 0320000000-E 300  60 SY  5.00 300.00 5.00 300.00  FND CONDIT GEOTEXTILE

0006 0335300000-E 305  60 LF  90.00 5400.00 156.00 9360.00  18" DRAINAGE PIPE

0007 0372000000-E 310  8 LF  120.00 960.00 370.00 2960.00  18" RC PIPE CULV III

0008 0402000000-E 310  92 LF  205.00 18860.00 337.00 31004.00  48" RC PIPE CULV III

0009 0973100000-E 330  120 LF  850.00 102000.00 1100.00 132000.00  **"WLD STL PIPE GRAD B IN SOIL
(48", 0.500")

0010 0973300000-E 330  40 LF  1600.00 64000.00 1900.00 76000.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.500")

0011 1220000000-E 545  5 TON 99.00 495.00 98.00 490.00  INCIDENTAL STONE BASE

0012 1693000000-E 654  4 TON 330.00 1320.00 350.00 1400.00  ASPH PLT MIX PVMT REPAIR

0013 2209000000-E 838  12 CY  1700.00 20400.00 1700.00 20400.00  ENDWALLS

0014 2275000000-E SP   22 CY  450.00 9900.00 300.00 6600.00  FLOWABLE FILL

0015 2286000000-N 840  4 EA  9900.00 39600.00 6000.00 24000.00  MASNRY DRAINAGE STRUCT

0016 2308000000-E 840  15 LF  200.00 3000.00 350.00 5250.00  MASNRY DRAINAGE STRUCT

0017 2366000000-N 840  3 EA  800.00 2400.00 1400.00 4200.00  FRAME W/2GRTS 840.24 STD

0018 2396000000-N 840  1 EA  600.00 600.00 700.00 700.00  FRAME W/COVER STD 840.54

0019 2570000000-N SP   1 EA  2513.00 2513.00 12000.00 12000.00  MODIFIED CONCRETE FLUME

0020 2619000000-E 850  54 SY  75.00 4050.00 485.00 26190.00  4" CONCRETE PAVED DITCH

0021 3150000000-N 862  5 EA  55.00 275.00 55.00 275.00  ADDIT GUARDRAIL POSTS

0022 3380000000-E 862  225 LF  21.00 4725.00 21.00 4725.00  TEMP STL BM GUARDRAIL

0023 3382000000-E 862  50 LF  22.50 1125.00 22.50 1125.00  TEMP STL BM GDRAIL, SHP CURV

0024 3389150000-N SP   3 EA  3150.00 9450.00 3150.00 9450.00  TEMP GDRL END UNITS *****
(TL-3)

0025 3210000000-N 862  3 EA  550.00 1650.00 550.00 1650.00  GR END TYPE CAT-1

0026 3628000000-E 876  50 TON 90.00 4500.00 100.00 5000.00  RIP RAP, CLASS I

0027 3656000000-E 876  55 SY  4.00 220.00 7.00 385.00  GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  200 SF  10.00 2000.00 15.00 3000.00  WORK ZONE SIGNS (STAT)

0029 4405000000-E 1110  453 SF  15.00 6795.00 9.50 4303.50  WORK ZONE SIGNS (PORT)

0030 4410000000-E 1110  16 SF  9.00 144.00 10.00 160.00  WORK ZONE SIGNS (BARR)

0031 4415000000-N 1115  2 EA  2500.00 5000.00 2300.00 4600.00  FLASHING ARROW BOARD

0032 4420000000-N 1120  2 EA  6500.00 13000.00 9600.00 19200.00  PORTABLE CHANGE MSG SIGN

0033 4430000000-N 1130  106 EA  50.00 5300.00 43.50 4611.00  DRUMS

0034 4445000000-E 1145  16 LF  33.00 528.00 50.00 800.00  BARRICADES (TYPE III)

0035 4465000000-N 1160  1 EA  8000.00 8000.00 5500.00 5500.00  TEMPORARY CRASH CUSHIONS

0036 4480000000-N 1165  2 EA  2500.00 5000.00 18000.00 36000.00  TMA

0037 4485000000-E 1170  220 LF  40.00 8800.00 30.00 6600.00  PORT CONC BARRIER

0038 4510000000-N 1190  50 HR  50.00 2500.00 60.00 3000.00  LAW ENFORCEMENT



US-70 PIPE REPLACEMENT

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SOURCE CONTRACTORS, LLC

MORGANTOWN,  WV  

FEB 28, 2019 10:24 AM WAKE 2:00 PM 2 /  2 010

15005.1092017 FEB 19 2019 C204275

TIP NO 0.100 MI

FED AID NO STATE FUNDED

GRADING AND DRAINAGE.

0039 4516000000-N 1180  106 EA  45.00 4770.00 29.50 3127.00  SKINNY DRUM

0040 6000000000-E 1605  155 LF  4.00 620.00 6.00 930.00  TEMPORARY SILT FENCE

0041 6006000000-E 1610  20 TON 50.00 1000.00 103.00 2060.00  EROS CONTRL STONE CL A

0042 6009000000-E 1610  10 TON 125.00 1250.00 104.00 1040.00  EROS CONTRL STONE CL B

0043 6012000000-E 1610  45 TON 50.00 2250.00 88.00 3960.00  SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.5 ACR 1500.00 750.00 2000.00 1000.00  TEMPORARY MULCHING

0045 6018000000-E 1620  100 LB  1.00 100.00 8.00 800.00  SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.5 TON 500.00 250.00 500.00 250.00  FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  1.00 200.00 30.00 6000.00  TEMPORARY SLOPE DRAINS

0048 6030000000-E 1630  40 CY  10.00 400.00 35.00 1400.00  SILT EXCAVATION

0049 6036000000-E 1631  365 SY  3.00 1095.00 4.20 1533.00  MATTING FOR EROS CONTROL

0050 6042000000-E 1632  100 LF  3.50 350.00 19.00 1900.00  1/4" HARDWARE CLOTH

0051 6070000000-N 1639  1 EA  1300.00 1300.00 8000.00 8000.00  SPECIAL STILLING BASINS

0052 6084000000-E 1660 0.5 ACR 3500.00 1750.00 4000.00 2000.00  SEEDING AND MULCHING

0053 6090000000-E 1661  50 LB  2.00 100.00 8.00 400.00  SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 0.25 TON 1000.00 250.00 500.00 125.00  FERT FOR REPAIR SEEDING

0055 6096000000-E 1662  50 LB  2.00 100.00 8.00 400.00  SEED FOR SUPP SEEDING

0056 6108000000-E 1665 0.25 TON 1000.00 250.00 2000.00 500.00  FERTILIZER TOPDRESSING

0057 6117500000-N SP   1 EA  1500.00 1500.00 7500.00 7500.00  CONC WASHOUT STRUCTURE

 

    TOTAL 593395.00 TOTAL 793623.00  CONTRACT TOTAL

 

    SUB-TOTAL 593395.00 SUB-TOTAL 793623.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  593395.00   FSC II LLC DBA FRED SMITH COMPANY

     2  793623.00   SOURCE CONTRACTORS, LLC



SR-2763 (MAUDE STEWART RD), SR-1006 (OLD STAGE RD), AND SR-1379 (PENNY RD).

DLB ENTERPRISES LLC

HILLSVILLE,  VA

FSC II LLC DBA FRED SMITH
COMPANY

DANE CONSTRUCTION INC

RALEIGH,  NC MOORESVILLE,  NC

FEB 28, 2019 10:24 AM WAKE 2:00 PM 1 /  4 011

5B.209214.5 FEB 19 2019 C204276

TIP NO 0.095 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31000.00 31000.00  36125.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 11000.00  7520.00CONSTRUCTION SURVEYING

0003 0050000000-E 226 0.3 ACR 11000.00 3300.00 1000.00 300.00 500.00  150.00SUPP CLEARING & GRUBBING

0004 0063000000-N SP  Lump Sum 165000.00 273000.00  165875.00GRADING

0005 0248000000-N SP  Lump Sum 84000.00 60000.00  151725.00GENERIC GRADING ITEM (LS)
INSTALLATION OF STATE SUPPLIED PIPE STRUCTURE
AND HEADWALLS

0006 0255000000-E SP   470 TON 34.72 16318.40 30.00 14100.00 50.00  23500.00GENERIC GRADING ITEM (TON)
SELECT MATERIAL, CLASS II     (TYPE I)

0007 0314000000-E SP   3,768 TON 27.48 103544.64 30.00 113040.00 50.00  188400.00SELECT MATERIAL CLASS **
(III)

0008 1220000000-E 545  30 TON 30.39 911.70 68.00 2040.00 45.00  1350.00INCIDENTAL STONE BASE

0009 1330000000-E 607  743 SY  25.39 18864.77 30.00 22290.00 15.00  11145.00INCIDENTAL MILLING

0010 1491000000-E 610  145 TON 81.91 11876.95 175.00 25375.00 110.00  15950.00ASP CONC BASE CRS B25.0C

0011 1519000000-E 610  66 TON 94.21 6217.86 220.00 14520.00 200.00  13200.00ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  15 TON 564.13 8461.95 616.00 9240.00 565.00  8475.00ASP FOR PLANT MIX

0013 3635000000-E 876  400 TON 51.94 20776.00 61.00 24400.00 58.00  23200.00RIP RAP, CLASS II

0014 3656000000-E 876  730 SY  4.44 3241.20 3.00 2190.00 2.25  1642.50GEOTEXTILE FOR DRAINGE

0015 4400000000-E 1110  1,359 SF  7.98 10844.82 9.00 12231.00 7.51  10206.09WORK ZONE SIGNS (STAT)

0016 4410000000-E 1110  357 SF  6.46 2306.22 7.00 2499.00 7.51  2681.07WORK ZONE SIGNS (BARR)

0017 4445000000-E 1145  288 LF  24.15 6955.20 26.00 7488.00 28.96  8340.48BARRICADES (TYPE III)

0018 4685000000-E 1205  1,120 LF  3.68 4121.60 3.50 3920.00 2.83  3169.60THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  1,120 LF  3.68 4121.60 3.50 3920.00 2.90  3248.00THERMO PVT MKG LINES 4"120

0020 6000000000-E 1605  565 LF  2.60 1469.00 4.00 2260.00 4.50  2542.50TEMPORARY SILT FENCE

0021 6006000000-E 1610  90 TON 46.31 4167.90 20.00 1800.00 50.00  4500.00EROS CONTRL STONE CL A

0022 6009000000-E 1610  10 TON 55.44 554.40 80.00 800.00 65.00  650.00EROS CONTRL STONE CL B

0023 6012000000-E 1610  25 TON 39.46 986.50 70.00 1750.00 50.00  1250.00SEDIMENT CONTROL STONE

0024 6015000000-E 1615 1.5 ACR 1087.06 1630.59 1700.00 2550.00 2000.00  3000.00TEMPORARY MULCHING

0025 6018000000-E 1620  300 LB  4.08 1224.00 1.00 300.00 5.00  1500.00SEED FOR TEMP SEEDING

0026 6021000000-E 1620 1.5 TON 1358.83 2038.25 500.00 750.00 1500.00  2250.00FERT FOR TEMP SEEDING

0027 6024000000-E 1622  600 LF  12.58 7548.00 1.00 600.00 18.36  11016.00TEMPORARY SLOPE DRAINS

0028 6030000000-E 1630  20 CY  52.87 1057.40 40.00 800.00 68.04  1360.80SILT EXCAVATION

0029 6036000000-E 1631  809 SY  1.45 1173.05 2.00 1618.00 2.00  1618.00MATTING FOR EROS CONTROL

0030 6042000000-E 1632  150 LF  4.88 732.00 6.00 900.00 8.25  1237.501/4" HARDWARE CLOTH

0031 6084000000-E 1660 1.5 ACR 2989.41 4484.12 3000.00 4500.00 3000.00  4500.00SEEDING AND MULCHING

0032 6090000000-E 1661  150 LB  8.15 1222.50 5.00 750.00 8.50  1275.00SEED FOR REPAIR SEEDING

0033 6093000000-E 1661 0.75 TON 1358.83 1019.12 1000.00 750.00 1500.00  1125.00FERT FOR REPAIR SEEDING

0034 6096000000-E 1662  150 LB  8.15 1222.50 3.00 450.00 5.25  787.50SEED FOR SUPP SEEDING

0035 6108000000-E 1665 0.75 TON 1358.83 1019.12 1000.00 750.00 1500.00  1125.00FERTILIZER TOPDRESSING

0036 6111000000-E SP   462 LF  172.51 79699.62 10.00 4620.00 15.00  6930.00IMPERVIOUS DIKE



SR-2763 (MAUDE STEWART RD), SR-1006 (OLD STAGE RD), AND SR-1379 (PENNY RD).

   

FEB 28, 2019 10:24 AM WAKE 2:00 PM 2 /  4 011

5B.209214.5 FEB 19 2019 C204276

TIP NO 0.095 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

 

    TOTAL 623110.98 TOTAL 658501.00 TOTAL  722570.04CONTRACT TOTAL

 

    SUB-TOTAL 623110.98 SUB-TOTAL 658501.00 SUB-TOTAL  722570.04ROADWAY ITEMS



SR-2763 (MAUDE STEWART RD), SR-1006 (OLD STAGE RD), AND SR-1379 (PENNY RD).

RALPH HODGE CONSTRUCTION
COMPANY

WILSON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

LANIER CONSTRUCTION CO., INC.

CATAWBA,  NC SNOW HILL,  NC

FEB 28, 2019 10:24 AM WAKE 2:00 PM 3 /  4 011

5B.209214.5 FEB 19 2019 C204276

TIP NO 0.095 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 45000.00  48500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 14000.00 18000.00  15550.00CONSTRUCTION SURVEYING

0003 0050000000-E 226 0.3 ACR 4000.00 1200.00 1200.00 360.00 5000.00  1500.00SUPP CLEARING & GRUBBING

0004 0063000000-N SP  Lump Sum 150000.00 150000.00  235000.00GRADING

0005 0248000000-N SP  Lump Sum 110000.00 350000.00  240000.00GENERIC GRADING ITEM (LS)
INSTALLATION OF STATE SUPPLIED PIPE STRUCTURE
AND HEADWALLS

0006 0255000000-E SP   470 TON 36.35 17084.50 45.00 21150.00 50.00  23500.00GENERIC GRADING ITEM (TON)
SELECT MATERIAL, CLASS II     (TYPE I)

0007 0314000000-E SP   3,768 TON 41.00 154488.00 45.00 169560.00 45.00  169560.00SELECT MATERIAL CLASS **
(III)

0008 1220000000-E 545  30 TON 45.00 1350.00 40.00 1200.00 50.00  1500.00INCIDENTAL STONE BASE

0009 1330000000-E 607  743 SY  21.00 15603.00 25.00 18575.00 50.00  37150.00INCIDENTAL MILLING

0010 1491000000-E 610  145 TON 245.00 35525.00 150.00 21750.00 250.00  36250.00ASP CONC BASE CRS B25.0C

0011 1519000000-E 610  66 TON 267.00 17622.00 225.00 14850.00 250.00  16500.00ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  15 TON 850.00 12750.00 613.00 9195.00 750.00  11250.00ASP FOR PLANT MIX

0013 3635000000-E 876  400 TON 65.00 26000.00 55.00 22000.00 100.00  40000.00RIP RAP, CLASS II

0014 3656000000-E 876  730 SY  4.85 3540.50 4.00 2920.00 7.00  5110.00GEOTEXTILE FOR DRAINGE

0015 4400000000-E 1110  1,359 SF  17.85 24258.15 14.50 19705.50 9.00  12231.00WORK ZONE SIGNS (STAT)

0016 4410000000-E 1110  357 SF  17.00 6069.00 12.00 4284.00 8.00  2856.00WORK ZONE SIGNS (BARR)

0017 4445000000-E 1145  288 LF  51.00 14688.00 30.00 8640.00 30.00  8640.00BARRICADES (TYPE III)

0018 4685000000-E 1205  1,120 LF  5.50 6160.00 3.50 3920.00 2.50  2800.00THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  1,120 LF  5.65 6328.00 3.50 3920.00 2.50  2800.00THERMO PVT MKG LINES 4"120

0020 6000000000-E 1605  565 LF  3.60 2034.00 3.00 1695.00 7.00  3955.00TEMPORARY SILT FENCE

0021 6006000000-E 1610  90 TON 50.00 4500.00 53.00 4770.00 85.00  7650.00EROS CONTRL STONE CL A

0022 6009000000-E 1610  10 TON 50.00 500.00 53.00 530.00 95.00  950.00EROS CONTRL STONE CL B

0023 6012000000-E 1610  25 TON 35.00 875.00 50.00 1250.00 55.00  1375.00SEDIMENT CONTROL STONE

0024 6015000000-E 1615 1.5 ACR 755.00 1132.50 800.00 1200.00 1800.00  2700.00TEMPORARY MULCHING

0025 6018000000-E 1620  300 LB  3.85 1155.00 3.00 900.00 7.00  2100.00SEED FOR TEMP SEEDING

0026 6021000000-E 1620 1.5 TON 1360.00 2040.00 1000.00 1500.00 1200.00  1800.00FERT FOR TEMP SEEDING

0027 6024000000-E 1622  600 LF  17.00 10200.00 15.00 9000.00 20.00  12000.00TEMPORARY SLOPE DRAINS

0028 6030000000-E 1630  20 CY  24.00 480.00 15.00 300.00 75.00  1500.00SILT EXCAVATION

0029 6036000000-E 1631  809 SY  3.80 3074.20 1.50 1213.50 7.00  5663.00MATTING FOR EROS CONTROL

0030 6042000000-E 1632  150 LF  5.70 855.00 6.00 900.00 15.00  2250.001/4" HARDWARE CLOTH

0031 6084000000-E 1660 1.5 ACR 3400.00 5100.00 2200.00 3300.00 4800.00  7200.00SEEDING AND MULCHING

0032 6090000000-E 1661  150 LB  15.25 2287.50 2.00 300.00 10.00  1500.00SEED FOR REPAIR SEEDING

0033 6093000000-E 1661 0.75 TON 1360.00 1020.00 1000.00 750.00 1200.00  900.00FERT FOR REPAIR SEEDING

0034 6096000000-E 1662  150 LB  6.70 1005.00 2.00 300.00 10.00  1500.00SEED FOR SUPP SEEDING

0035 6108000000-E 1665 0.75 TON 1360.00 1020.00 1000.00 750.00 1200.00  900.00FERTILIZER TOPDRESSING

0036 6111000000-E SP   462 LF  118.00 54516.00 50.00 23100.00 125.00  57750.00IMPERVIOUS DIKE



SR-2763 (MAUDE STEWART RD), SR-1006 (OLD STAGE RD), AND SR-1379 (PENNY RD).

   

FEB 28, 2019 10:24 AM WAKE 2:00 PM 4 /  4 011

5B.209214.5 FEB 19 2019 C204276

TIP NO 0.095 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

 

    TOTAL 733460.35 TOTAL 936788.00 TOTAL  1022390.00CONTRACT TOTAL

 

    SUB-TOTAL 733460.35 SUB-TOTAL 936788.00 SUB-TOTAL  1022390.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  623110.98   DLB ENTERPRISES LLC

     2  658501.00   FSC II LLC DBA FRED SMITH COMPANY

     3  722570.04   DANE CONSTRUCTION INC

     4  733460.35   RALPH HODGE CONSTRUCTION COMPANY

     5  936788.00   MOUNTAIN CREEK CONTRACTORS INC

     6  1022390.00   LANIER CONSTRUCTION CO., INC.



STRUCTURE #160063 ON NC-62 OVER DAN RIVER.

TITAN INDUSTRIAL SERVICES INC

BALTIMORE,  MD

M & J CONSTRUCTION CO OF
PINELLAS COUNTY INC

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL TARPON SPRINGS,  FL

FEB 28, 2019 10:24 AM CASWELL 2:00 PM 1 /  2 012

15BPR.22 FEB 19 2019 C204299

TIP NO 0.180 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 60000.00 147000.00  60000.00MOBILIZATION (STRUCTURES)

0002 8296000000-N 442 Lump Sum 20000.00 45000.00  20731.03POLLUTION CONTROL

0003 8660000000-E SP   6 CF  2000.00 12000.00 1200.00 7200.00 2122.57  12735.42CONCRETE REPAIRS

0004 8664000000-E SP   47 CF  2000.00 94000.00 780.00 36660.00 1675.00  78725.00SHOTCRETE REPAIRS

0005 8678000000-E SP   359 LF  250.00 89750.00 156.00 56004.00 118.59  42573.81EPOXY RESIN INJECTION

0006 8860000000-N SP  Lump Sum 40500.00 42687.00  246777.61GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0007 8860000000-N SP  Lump Sum 482233.00 515000.00  549372.16GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #63

0008 8860000000-N SP  Lump Sum 154670.00 80000.00  51827.57GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #63

0009 8892000000-E SP   1,648 SF  8.00 13184.00 30.00 49440.00 58.29  96061.92GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

 

    TOTAL 966337.00 TOTAL 978991.00 TOTAL  1158804.52CONTRACT TOTAL

 

    SUB-TOTAL 966337.00 SUB-TOTAL 978991.00 SUB-TOTAL  1158804.52STRUCTURE ITEMS



STRUCTURE #160063 ON NC-62 OVER DAN RIVER.

KMX PAINTING INC

LOWELLVILLE,  OH

SAFFO CONTRACTORS INC GEMSTONE, LLC DBA GEMSTONE
PAINTING, LLC

WILMINGTON,  NC KEY WEST,  FL

FEB 28, 2019 10:24 AM CASWELL 2:00 PM 2 /  2 012

15BPR.22 FEB 19 2019 C204299

TIP NO 0.180 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 65000.00 100000.00  130000.00MOBILIZATION (STRUCTURES)

0002 8296000000-N 442 Lump Sum 20000.00 25000.00  200000.00POLLUTION CONTROL

0003 8660000000-E SP   6 CF  1500.00 9000.00 1500.00 9000.00 2400.00  14400.00CONCRETE REPAIRS

0004 8664000000-E SP   47 CF  750.00 35250.00 1200.00 56400.00 2000.00  94000.00SHOTCRETE REPAIRS

0005 8678000000-E SP   359 LF  150.00 53850.00 200.00 71800.00 60.00  21540.00EPOXY RESIN INJECTION

0006 8860000000-N SP  Lump Sum 300000.00 110000.00  66000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0007 8860000000-N SP  Lump Sum 560000.00 550000.00  1000000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #63

0008 8860000000-N SP  Lump Sum 270000.00 450000.00  200000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #63

0009 8892000000-E SP   1,648 SF  30.00 49440.00 30.00 49440.00 18.00  29664.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

 

    TOTAL 1362540.00 TOTAL 1421640.00 TOTAL  1755604.00CONTRACT TOTAL

 

    SUB-TOTAL 1362540.00 SUB-TOTAL 1421640.00 SUB-TOTAL  1755604.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  966337.00   TITAN INDUSTRIAL SERVICES INC

     2  978991.00   M & J CONSTRUCTION CO OF PINELLAS COUNTY INC

     3  1158804.52   SOUTHERN ROAD & BRIDGE LLC

     4  1362540.00   KMX PAINTING INC

     5  1421640.00   SAFFO CONTRACTORS INC

     6  1755604.00   GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC



1 SECTION OF US-421, 1 SECTION OF US-64, AND 27 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

FEB 28, 2019 10:24 AM CHATHAM 2:00 PM 1 /  2 013

2019CPT.08.04.10191,  2019CPT.08.04.20191 FEB 19 2019 C204308

TIP NO 63.233 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 522500.00 560000.00  MOBILIZATION

0002 1245000000-E SP  147.57 SMI 2235.00 329818.95 1800.00 265626.00  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   17,548 TON 18.25 320251.00 21.00 368508.00  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  476,439 SY  1.40 667014.60 1.80 857590.20  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  21,140 SY  1.55 32767.00 1.90 40166.00  MILL ASP PVMT *****" DTH
(2")

0006 1297000000-E 607  15,700 SY  2.05 32185.00 2.65 41605.00  MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  180 SY  18.60 3348.00 18.00 3240.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  610 SY  18.60 11346.00 18.00 10980.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0009 1330000000-E 607  14,230 SY  7.25 103167.50 4.25 60477.50  INCIDENTAL MILLING

0010 1503000000-E 610  900 TON 47.50 42750.00 50.09 45081.00  ASP CONC INTR CRS I19.0C

0011 1519000000-E 610  56,870 TON 41.00 2331670.00 45.75 2601802.50  ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  44,430 TON 42.00 1866060.00 46.90 2083767.00  ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  6,594 TON 350.00 2307900.00 475.00 3132150.00  ASP FOR PLANT MIX

0014 1704000000-E SP   4,885 TON 110.00 537350.00 117.85 575697.25  PATCHING EXIST PAVEMENT

0015 1775000000-E 660  71,300 SY  0.60 42780.00 0.80 57040.00  AST, MAT COAT, #78M STONE

0016 1775500000-E 660  60,170 SY  0.85 51144.50 0.70 42119.00  AST, MAT COAT, #*** STONE
(#67)

0017 1838000000-E 660  47,606 GAL 2.25 107113.50 1.90 90451.40  EMULSION FOR AST

0018 1838500000-N 660  7 WK  1.00 7.00 3000.00 21000.00  VACUUM TRUCK

0019 1840000000-E 665  71,700 LF  0.10 7170.00 0.10 7170.00  MILLED RUMBLE STRIPS

0020 4413000000-E SP   7,530 SF  7.05 53086.50 7.05 53086.50  WORK ZONE ADV/GEN WARN SIGN

0021 4420000000-N 1120  3 EA  1400.00 4200.00 13250.00 39750.00  PORTABLE CHANGE MSG SIGN

0022 4457000000-N SP  Lump Sum 486600.00 360000.00  TEMP TRAFFIC CONTROL (SP)

0023 4510000000-N 1190  200 HR  35.00 7000.00 40.00 8000.00  LAW ENFORCEMENT

0024 4685000000-E 1205  281,331 LF  0.59 165985.29 0.59 165985.29  THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  40,865 LF  0.69 28196.85 0.69 28196.85  THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  15,505 LF  1.50 23257.50 1.50 23257.50  THERMO PVT MKG LINES 8"90 MILS

0027 4700000000-E 1205  820 LF  3.00 2460.00 3.00 2460.00  12"WIDE THERMO 90 MILS

0028 4710000000-E 1205  385 LF  10.00 3850.00 10.00 3850.00  24"WIDE THERMO 120 MILS

0029 4725000000-E 1205  297 EA  120.00 35640.00 120.00 35640.00  THERMO PVT SYMBOL 90MILS

0030 4770000000-E 1205  2,445 LF  3.00 7335.00 3.00 7335.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0031 4810000000-E 1205  2,115,360 LF  0.10 211536.00 0.095 200959.20  PAINT PVMT MARKINGS 4"

0032 4820000000-E 1205  15,125 LF  1.00 15125.00 1.00 15125.00  PAINT PVMT MARKINGS 8"

0033 4830000000-E 1205  100 LF  3.00 300.00 3.00 300.00  PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  385 LF  4.00 1540.00 4.00 1540.00  PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  2 EA  75.00 150.00 75.00 150.00  PAINT PVT MKG CHARACTER



1 SECTION OF US-421, 1 SECTION OF US-64, AND 27 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

FEB 28, 2019 10:24 AM CHATHAM 2:00 PM 2 /  2 013

2019CPT.08.04.10191,  2019CPT.08.04.20191 FEB 19 2019 C204308

TIP NO 63.233 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4850000000-E 1205  2,445 LF  1.00 2445.00 1.00 2445.00  LINE REMOVAL 4" WIDE

0037 4900000000-N 1251  580 EA  6.00 3480.00 6.00 3480.00  PERM RAISED PVMT MARKERS

0038 4905000000-N 1253  2,813 EA  27.00 75951.00 27.00 75951.00  SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 10000.00 20000.00  PORTABLE LIGHTING

 

    TOTAL 10454481.19 TOTAL 11911982.19  CONTRACT TOTAL

 

    SUB-TOTAL 10454481.19 SUB-TOTAL 11911982.19  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10454481.19   S T WOOTEN CORPORATION

     2  11911982.19   RILEY PAVING INC



1 SECTION OF US-421, 1 SECTION OF NC-42, AND 8 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

FEB 28, 2019 10:24 AM LEE 2:00 PM 1 /  2 014

2019CPT.08.05.10531,  2019CPT.08.05.20531 FEB 19 2019 C204314

TIP NO 20.855 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 187500.00 175000.00  MOBILIZATION

0002 1245000000-E SP  27.13 SMI 2355.00 63891.15 2000.00 54260.00  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   3,801 TON 16.50 62716.50 20.00 76020.00  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  146,751 SY  1.65 242139.15 1.75 256814.25  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  6,672 SY  6.80 45369.60 4.50 30024.00  INCIDENTAL MILLING

0006 1491000000-E 610  1,155 TON 62.50 72187.50 48.25 55728.75  ASP CONC BASE CRS B25.0C

0007 1519000000-E 610  25,440 TON 44.50 1132080.00 42.00 1068480.00  ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  5,370 TON 43.00 230910.00 42.25 226882.50  ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  2,078 TON 410.00 851980.00 492.00 1022376.00  ASP FOR PLANT MIX

0010 1704000000-E SP   2,185 TON 120.00 262200.00 118.00 257830.00  PATCHING EXIST PAVEMENT

0011 1814500000-E 660  72,573 SY  0.65 47172.45 0.75 54429.75  AST, SINGLE SEAL

0012 1820000000-E SP   22,352 SY  0.35 7823.20 0.98 21904.96  AST, FOG SEAL

0013 1838000000-E 660  25,402 GAL 2.35 59694.70 1.88 47755.76  EMULSION FOR AST

0014 1838500000-N 660  4 WK  1.00 4.00 3000.00 12000.00  VACUUM TRUCK

0015 1880000000-E SP   300 TON 270.00 81000.00 260.00 78000.00  GENERIC PAVING ITEM (TON)
JOINT REPAIR

0016 2830000000-N 858  41 EA  450.00 18450.00 650.00 26650.00  ADJ MANHOLES

0017 2845000000-N 858  24 EA  400.00 9600.00 650.00 15600.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,846 SF  7.45 21202.70 7.45 21202.70  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 133405.00 60000.00  TEMP TRAFFIC CONTROL (SP)

0020 4510000000-N 1190  80 HR  30.00 2400.00 35.00 2800.00  LAW ENFORCEMENT

0021 4685000000-E 1205  51,814 LF  0.63 32642.82 0.63 32642.82  THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  88,177 LF  0.67 59078.59 0.67 59078.59  THERMO PVT MKG LINES 4"120

0023 4688000000-E 1205  40,650 LF  0.90 36585.00 0.90 36585.00  THERMO PVT MKG LINES,6"90 MILS

0024 4690000000-E 1205  5,035 LF  1.25 6293.75 1.25 6293.75  THERMO PVT MKG LINES 6"120 MILS

0025 4697000000-E 1205  794 LF  3.00 2382.00 3.00 2382.00  THERMO PVT MKG LINE 8"120 MILS

0026 4700000000-E 1205  800 LF  3.00 2400.00 3.00 2400.00  12"WIDE THERMO 90 MILS

0027 4705000000-E 1205  350 LF  8.00 2800.00 8.00 2800.00  THERMO LINES 16" 120MILS

0028 4710000000-E 1205  850 LF  10.00 8500.00 10.00 8500.00  24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  18 EA  75.00 1350.00 75.00 1350.00  THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  67 EA  165.00 11055.00 165.00 11055.00  THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  226,926 LF  0.16 36308.16 0.16 36308.16  PAINT PVMT MARKINGS 4"

0032 4820000000-E 1205  862 LF  0.60 517.20 0.60 517.20  PAINT PVMT MARKINGS 8"

0033 4825000000-E 1205  389 LF  1.00 389.00 1.00 389.00  PAINT PVMT MARKINGS 12"

0034 4830000000-E 1205  300 LF  2.00 600.00 2.00 600.00  PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  875 LF  3.00 2625.00 3.00 2625.00  PAINT PVT MKG LINES 24"

0036 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00  PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  9 EA  25.00 225.00 25.00 225.00  PAINT PVT MKG SYMBOL

0038 4900000000-N 1251  794 EA  7.00 5558.00 7.00 5558.00  PERM RAISED PVMT MARKERS



1 SECTION OF US-421, 1 SECTION OF NC-42, AND 8 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

FEB 28, 2019 10:24 AM LEE 2:00 PM 2 /  2 014

2019CPT.08.05.10531,  2019CPT.08.05.20531 FEB 19 2019 C204314

TIP NO 20.855 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0039 4905000000-N 1253  546 EA  30.00 16380.00 30.00 16380.00  SNOWPLB PVMT MRKER

0040 7444000000-E 1725  800 LF  5.78 4624.00 7.00 5600.00  INDUCTIVE LOOP SAWCUT

0041 7456000000-E 1726  800 LF  2.50 2000.00 0.50 400.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3764339.47 TOTAL 3795748.19  CONTRACT TOTAL

 

    SUB-TOTAL 3764339.47 SUB-TOTAL 3795748.19  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3764339.47   S T WOOTEN CORPORATION

     2  3795748.19   RILEY PAVING INC



1 SECTION OF US-401, 2 SECTIONS OF US-401 BUS, AND 7 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING INC

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 28, 2019 10:24 AM HOKE, SCOTLAND 2:00 PM 1 /  2 015

2019CPT.08.06.10471,  2019CPT.08.06.10831,  2019CPT.08.06.20471,  2019CPT.08.06.20831 FEB 19 2019 C204315

TIP NO 17.610 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 166000.00 170530.00  MOBILIZATION

0002 1245000000-E SP  31.57 SMI 1400.00 44198.00 1733.00 54710.81  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   4,491 TON 24.50 110029.50 20.00 89820.00  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  96,096 SY  2.15 206606.40 2.20 211411.20  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  7,130 SY  10.50 74865.00 9.45 67378.50  INCIDENTAL MILLING

0006 1503000000-E 610  11 TON 365.00 4015.00 100.00 1100.00  ASP CONC INTR CRS I19.0C

0007 1519000000-E 610  21,353 TON 76.00 1622828.00 44.90 958749.70  ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  5,890 TON 73.00 429970.00 46.40 273296.00  ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  1,782 TON 0.01 17.82 525.00 935550.00  ASP FOR PLANT MIX

0010 1704000000-E SP   1,437 TON 151.00 216987.00 200.00 287400.00  PATCHING EXIST PAVEMENT

0012 2830000000-N 858  44 EA  1175.00 51700.00 1285.00 56540.00  ADJ MANHOLES

0013 2845000000-N 858  54 EA  650.00 35100.00 1175.00 63450.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   4,060 SF  7.05 28623.00 5.50 22330.00  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 134000.00 18600.00  TEMP TRAFFIC CONTROL (SP)

0016 4510000000-N 1190  240 HR  45.00 10800.00 50.00 12000.00  LAW ENFORCEMENT

0017 4685000000-E 1205  44,134 LF  0.65 28687.10 0.65 28687.10  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  38,095 LF  0.75 28571.25 0.75 28571.25  THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  128 LF  3.00 384.00 3.00 384.00  THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  1,480 LF  3.00 4440.00 3.00 4440.00  THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  373 LF  10.00 3730.00 10.00 3730.00  THERMO LINES 16" 120MILS

0023 4710000000-E 1205  880 LF  12.00 10560.00 12.00 10560.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  8 EA  140.00 1120.00 140.00 1120.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  68 EA  150.00 10200.00 150.00 10200.00  THERMO PVT SYMBOL 90MILS

0026 4770000000-E 1205  978 LF  2.50 2445.00 2.50 2445.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0027 4810000000-E 1205  298,641 LF  0.12 35836.92 0.12 35836.92  PAINT PVMT MARKINGS 4"

0028 4820000000-E 1205  2,352 LF  1.00 2352.00 1.00 2352.00  PAINT PVMT MARKINGS 8"

0029 4830000000-E 1205  833 LF  3.00 2499.00 3.00 2499.00  PAINT PVT MKGS LINES 16"

0030 4835000000-E 1205  1,707 LF  3.50 5974.50 3.50 5974.50  PAINT PVT MKG LINES 24"

0031 4840000000-N 1205  44 EA  50.00 2200.00 50.00 2200.00  PAINT PVT MKG CHARACTER

0032 4845000000-N 1205  104 EA  50.00 5200.00 50.00 5200.00  PAINT PVT MKG SYMBOL

0033 4850000000-E 1205  978 LF  2.00 1956.00 2.00 1956.00  LINE REMOVAL 4" WIDE

0037 4900000000-N 1251  126 EA  8.00 1008.00 8.00 1008.00  PERM RAISED PVMT MARKERS

0038 4905000000-N 1253  378 EA  30.00 11340.00 30.00 11340.00  SNOWPLB PVMT MRKER

0039 7444000000-E 1725  5,194 LF  5.65 29346.10 5.65 29346.10  INDUCTIVE LOOP SAWCUT

0040 7456000000-E 1726  28 LF  4.00 112.00 4.00 112.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3323701.59 TOTAL 3410828.08  CONTRACT TOTAL



1 SECTION OF US-401, 2 SECTIONS OF US-401 BUS, AND 7 SECTIONS OF SECONDARY ROADS.

   

FEB 28, 2019 10:24 AM HOKE, SCOTLAND 2:00 PM 2 /  2 015

2019CPT.08.06.10471,  2019CPT.08.06.10831,  2019CPT.08.06.20471,  2019CPT.08.06.20831 FEB 19 2019 C204315

TIP NO 17.610 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 3323701.59 SUB-TOTAL 3410828.08  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3323701.59   HUDSON PAVING INC

     2  3410828.08   BARNHILL CONTRACTING COMPANY



1 SECTION OF US-52 NORTH, 1 SECTION OF US-74, AND 6 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC

BARNHILL CONTRACTING
COMPANY

J T RUSSELL & SONS INC

ROCKY MOUNT,  NC ALBEMARLE,  NC

FEB 28, 2019 10:24 AM ANSON 2:00 PM 1 /  2 016

2020CPT.10.09.10041,  2020CPT.10.09.20041,  2020CPT.10.09.20042 FEB 19 2019 C204293

TIP NO 14.720 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00 185400.00  187700.00MOBILIZATION

0002 0106000000-E 230  2,665 CY  18.00 47970.00 35.50 94607.50 23.00  61295.00BORROW EXCAVATION

0003 0241000000-E SP   37,296 SY  3.00 111888.00 2.25 83916.00 2.40  89510.40GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  1,305 TON 155.00 202275.00 169.25 220871.25 180.00  234900.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  640 TON 50.00 32000.00 36.95 23648.00 50.00  32000.00INCIDENTAL STONE BASE

0006 1243000000-E SP  0.1 SMI 25000.00 2500.00 51540.00 5154.00 5500.00  550.00SHOULDER CONSTRUCTION

0007 1245000000-E SP   22 SMI 2500.00 55000.00 1340.00 29480.00 2650.00  58300.00SHOULDER RECONSTRUCTION

0008 1297000000-E 607  20,945 SY  2.00 41890.00 2.72 56970.40 2.85  59693.25MILL ASP PVMT *****" DTH
(1-1/2")

0009 1308000000-E 607  904 SY  6.00 5424.00 10.00 9040.00 2.85  2576.40MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  2,640 SY  8.00 21120.00 12.23 32287.20 10.25  27060.00INCIDENTAL MILLING

0011 1491000000-E 610  2,470 TON 60.00 148200.00 60.05 148323.50 55.00  135850.00ASP CONC BASE CRS B25.0C

0012 1503000000-E 610  2,910 TON 51.00 148410.00 41.55 120910.50 55.00  160050.00ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  2,095 TON 51.00 106845.00 44.02 92221.90 55.00  115225.00ASP CONC SURF CRS S9.5B

0014 1523000000-E 610  14,145 TON 51.00 721395.00 40.40 571458.00 55.00  777975.00ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   2,755 TON 55.00 151525.00 45.15 124388.25 55.00  151525.00ASP CONC SURF CRS S9.5C LEVEL

0016 1575000000-E 620  1,419 TON 510.00 723690.00 530.00 752070.00 560.00  794640.00ASP FOR PLANT MIX

0017 1704000000-E SP   4,280 TON 110.00 470800.00 168.00 719040.00 140.00  599200.00PATCHING EXIST PAVEMENT

0018 1775500000-E 660  49,415 SY  1.00 49415.00 1.55 76593.25 1.60  79064.00AST, MAT COAT, #*** STONE
(#67)

0019 1838000000-E 660  38,040 GAL 2.15 81786.00 2.79 106131.60 3.80  144552.00EMULSION FOR AST

0020 1838500000-N 660  1 WK  5000.00 5000.00 2500.00 2500.00 10000.00  10000.00VACUUM TRUCK

0021 1839000000-E 660  33,905 SY  1.50 50857.50 0.80 27124.00 0.85  28819.25GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, DOUBLE SEAL

0022 2600000000-N 848  1 EA  750.00 750.00 1000.00 1000.00 2650.00  2650.00RETROFIT EXT CURB RAMPS

0023 2612000000-E 848  250 SY  120.00 30000.00 200.00 50000.00 106.00  26500.006" CONCRETE DRIVEWAY

0024 2845000000-N 858  3 EA  900.00 2700.00 1075.00 3225.00 955.00  2865.00ADJ METER OR VALVE BOXES

0025 4413000000-E SP  1,167.6 SF  7.60 8873.76 6.23 7274.15 7.85  9165.66WORK ZONE ADV/GEN WARN SIGN

0026 4457000000-N SP  Lump Sum 42450.00 35020.38  55350.00TEMP TRAFFIC CONTROL (SP)

0027 4510000000-N 1190  80 HR  70.00 5600.00 50.00 4000.00 40.00  3200.00LAW ENFORCEMENT

0028 4810000000-E 1205  401,934 LF  0.13 52251.42 0.13 52251.42 0.14  56270.76PAINT PVMT MARKINGS 4"

0029 4825000000-E 1205  80 LF  4.00 320.00 2.50 200.00 2.65  212.00PAINT PVMT MARKINGS 12"

0030 4830000000-E 1205  400 LF  3.50 1400.00 3.00 1200.00 3.15  1260.00PAINT PVT MKGS LINES 16"

0031 4835000000-E 1205  1,009 LF  5.00 5045.00 3.00 3027.00 3.15  3178.35PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  16 EA  80.00 1280.00 75.00 1200.00 80.00  1280.00PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  40 EA  80.00 3200.00 75.00 3000.00 80.00  3200.00PAINT PVT MKG SYMBOL

0034 5255000000-N 1413 Lump Sum 17000.00 6000.00  5800.00PORTABLE LIGHTING

0035 6000000000-E 1605  2,570 LF  3.00 7710.00 3.00 7710.00 3.50  8995.00TEMPORARY SILT FENCE

0036 6009000000-E 1610  285 TON 30.00 8550.00 30.00 8550.00 40.00  11400.00EROS CONTRL STONE CL B



1 SECTION OF US-52 NORTH, 1 SECTION OF US-74, AND 6 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC

BARNHILL CONTRACTING
COMPANY

J T RUSSELL & SONS INC

ROCKY MOUNT,  NC ALBEMARLE,  NC

FEB 28, 2019 10:24 AM ANSON 2:00 PM 2 /  2 016

2020CPT.10.09.10041,  2020CPT.10.09.20041,  2020CPT.10.09.20042 FEB 19 2019 C204293

TIP NO 14.720 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 6012000000-E 1610  143 TON 20.00 2860.00 30.00 4290.00 40.00  5720.00SEDIMENT CONTROL STONE

0038 6071010000-E SP   2,570 LF  15.00 38550.00 15.00 38550.00 5.00  12850.00WATTLE

0039 6071020000-E SP   5 LB  15.00 75.00 15.00 75.00 40.00  200.00POLYACRYLAMIDE (PAM)

 

    TOTAL 3581605.68 TOTAL 3708708.30 TOTAL  3960582.07CONTRACT TOTAL

 

    SUB-TOTAL 3581605.68 SUB-TOTAL 3708708.30 SUB-TOTAL  3960582.07ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3581605.68   LYNCHES RIVER CONTRACTING INC

     2  3708708.30   BARNHILL CONTRACTING COMPANY

     3  3960582.07   J T RUSSELL & SONS INC



STRUCTURE #40011 ON NC-16/NC-88 OVER SOUTH FORK NEW RIVER.

CLECO CORPORATION

ROSEDALE,  VA

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

LANFORD BROTHERS CO INC

JEFFERSON,  NC ROANOKE,  VA

FEB 28, 2019 10:24 AM ASHE 2:00 PM 1 /  4 017

15BPR.27 FEB 19 2019 C204231

TIP NO 0.048 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 32583.33  52000.00MOBILIZATION

0002 4400000000-E 1110  378 SF  9.00 3402.00 7.20 2721.60 6.76  2555.28WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  144 SF  10.00 1440.00 9.83 1415.52 9.40  1353.60WORK ZONE SIGNS (PORT)

0004 4424500000-N SP   1 EA  35880.00 35880.00 30492.56 30492.56 23980.00  23980.00TEMP PORT TRAF SIGNAL SYS

0005 4430000000-N 1130  20 EA  45.00 900.00 12.48 249.60 28.52  570.40DRUMS

0006 4435000000-N 1135  20 EA  35.00 700.00 1.25 25.00 20.00  400.00CONES

0007 4455000000-N 1150  60 DAY 175.00 10500.00 267.22 16033.20 220.00  13200.00FLAGGER

0008 4516000000-N 1180  20 EA  45.00 900.00 19.97 399.40 19.00  380.00SKINNY DRUM

0009 4770000000-E 1205  1,022 LF  7.00 7154.00 3.48 3556.56 3.27  3341.944" COLD APPL PLSTIC LINES TYPE **
(IV)

0010 4795000000-E 1205  70 LF  16.50 1155.00 17.42 1219.40 16.35  1144.5024" COLD APPL PLSTIC LINE TYPE **
(IV)

0011 4847010000-E 1205  2,705 LF  6.00 16230.00 3.95 10684.75 3.71  10035.55POLYUREA LINES (4", 20 MILS)

0012 4850000000-E 1205  2,365 LF  0.56 1324.40 1.04 2459.60 0.98  2317.70LINE REMOVAL 4" WIDE

0013 4870000000-E 1205  70 LF  5.50 385.00 6.39 447.30 6.00  420.00LINE REMOVAL 24" WIDE

0014 4900000000-N 1251  3 EA  55.00 165.00 29.03 87.09 27.25  81.75PERM RAISED PVMT MARKERS

0015 4905000000-N 1253  5 EA  1350.00 6750.00 145.13 725.65 136.25  681.25SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0016 8161000000-E 420  7,000 SF  0.85 5950.00 1.40 9800.00 0.79  5530.00GROOVING BRIDGE FLOORS

0017 8559000000-E SP  51.2 SY  100.00 5120.00 446.41 22856.19 600.00  30720.00SURFACE PREP, CLASS II

0018 8566000000-E SP  103.4 SY  800.00 82720.00 348.85 36071.09 1050.00  108570.00SURFACE PREP, CLASS III

0019 8660000000-E SP  18.5 CF  500.00 9250.00 555.21 10271.39 850.00  15725.00CONCRETE REPAIRS

0020 8664000000-E SP  163.5 CF  500.00 81750.00 525.17 85865.30 850.00  138975.00SHOTCRETE REPAIRS

0021 8860000000-N SP  Lump Sum 1000.00 845.30  1000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0022 8867000000-E SP   120 LF  75.00 9000.00 178.73 21447.60 72.00  8640.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0023 8881000000-E SP  67.8 CY  1100.00 74580.00 1251.33 84840.17 1400.00  94920.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONC OVERLAY- EARLY STRENGTH

0024 8882000000-E SP  76.8 CF  50.00 3840.00 48.26 3706.37 100.00  7680.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0025 8882000000-E SP   28 CF  600.00 16800.00 622.68 17435.04 500.00  14000.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRES-ERVATION

0026 8882000000-E SP  2.5 CF  1800.00 4500.00 2593.42 6483.55 850.00  2125.00GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0027 8892000000-E SP  115.2 SF  75.00 8640.00 15.88 1829.38 50.00  5760.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0028 8892000000-E SP   576 SF  18.00 10368.00 23.23 13380.48 32.00  18432.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0029 8893000000-E SP   840 SY  61.25 51450.00 109.53 92005.20 46.12  38740.80GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0030 8893000000-E SP   839 SY  100.00 83900.00 82.465 69188.14 85.00  71315.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MODIFIED CONC
OVERLAY-EARLY   STRENGTH



STRUCTURE #40011 ON NC-16/NC-88 OVER SOUTH FORK NEW RIVER.

CLECO CORPORATION

ROSEDALE,  VA

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

LANFORD BROTHERS CO INC

JEFFERSON,  NC ROANOKE,  VA

FEB 28, 2019 10:24 AM ASHE 2:00 PM 2 /  4 017

15BPR.27 FEB 19 2019 C204231

TIP NO 0.048 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0031 8893000000-E SP   840 SY  25.00 21000.00 86.36 72542.40 27.20  22848.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 581753.40 TOTAL 651668.16 TOTAL  697442.77CONTRACT TOTAL

 

    SUB-TOTAL 111885.40 SUB-TOTAL 103100.56 SUB-TOTAL  112461.97ROADWAY ITEMS

    SUB-TOTAL 469868.00 SUB-TOTAL 548567.60 SUB-TOTAL  584980.80STRUCTURE ITEMS



STRUCTURE #40011 ON NC-16/NC-88 OVER SOUTH FORK NEW RIVER.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

BUCKEYE BRIDGE LLC SOUTHERN ROAD & BRIDGE LLC

CANTON,  NC TARPON SPRINGS,  FL

FEB 28, 2019 10:24 AM ASHE 2:00 PM 3 /  4 017

15BPR.27 FEB 19 2019 C204231

TIP NO 0.048 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35352.42 49000.00  100000.00MOBILIZATION

0002 4400000000-E 1110  378 SF  10.00 3780.00 20.00 7560.00 12.07  4562.46WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  144 SF  15.00 2160.00 25.00 3600.00 24.13  3474.72WORK ZONE SIGNS (PORT)

0004 4424500000-N SP   1 EA  25000.00 25000.00 36000.00 36000.00 51588.33  51588.33TEMP PORT TRAF SIGNAL SYS

0005 4430000000-N 1130  20 EA  50.00 1000.00 125.00 2500.00 70.38  1407.60DRUMS

0006 4435000000-N 1135  20 EA  25.00 500.00 50.00 1000.00 30.16  603.20CONES

0007 4455000000-N 1150  60 DAY 450.00 27000.00 300.00 18000.00 1315.50  78930.00FLAGGER

0008 4516000000-N 1180  20 EA  40.00 800.00 60.00 1200.00 50.27  1005.40SKINNY DRUM

0009 4770000000-E 1205  1,022 LF  3.50 3577.00 3.50 3577.00 5.53  5651.664" COLD APPL PLSTIC LINES TYPE **
(IV)

0010 4795000000-E 1205  70 LF  15.00 1050.00 18.00 1260.00 9.21  644.7024" COLD APPL PLSTIC LINE TYPE **
(IV)

0011 4847010000-E 1205  2,705 LF  2.50 6762.50 4.00 10820.00 7.37  19935.85POLYUREA LINES (4", 20 MILS)

0012 4850000000-E 1205  2,365 LF  1.40 3311.00 1.00 2365.00 3.68  8703.20LINE REMOVAL 4" WIDE

0013 4870000000-E 1205  70 LF  5.00 350.00 6.50 455.00 9.21  644.70LINE REMOVAL 24" WIDE

0014 4900000000-N 1251  3 EA  200.00 600.00 30.00 90.00 644.86  1934.58PERM RAISED PVMT MARKERS

0015 4905000000-N 1253  5 EA  350.00 1750.00 150.00 750.00 644.86  3224.30SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0016 8161000000-E 420  7,000 SF  1.00 7000.00 1.00 7000.00 2.37  16590.00GROOVING BRIDGE FLOORS

0017 8559000000-E SP  51.2 SY  150.00 7680.00 100.00 5120.00 352.23  18034.18SURFACE PREP, CLASS II

0018 8566000000-E SP  103.4 SY  175.00 18095.00 500.00 51700.00 781.15  80770.91SURFACE PREP, CLASS III

0019 8660000000-E SP  18.5 CF  660.00 12210.00 1000.00 18500.00 2538.80  46967.80CONCRETE REPAIRS

0020 8664000000-E SP  163.5 CF  625.00 102187.50 1000.00 163500.00 1600.00  261600.00SHOTCRETE REPAIRS

0021 8860000000-N SP  Lump Sum 7500.00 2500.00  13818.30GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0022 8867000000-E SP   120 LF  125.00 15000.00 100.00 12000.00 29.05  3486.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0023 8881000000-E SP  67.8 CY  1400.00 94920.00 3500.00 237300.00 2056.43  139425.95GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONC OVERLAY- EARLY STRENGTH

0024 8882000000-E SP  76.8 CF  95.00 7296.00 50.00 3840.00 279.12  21436.42GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0025 8882000000-E SP   28 CF  650.00 18200.00 800.00 22400.00 1001.84  28051.52GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRES-ERVATION

0026 8882000000-E SP  2.5 CF  1800.00 4500.00 5000.00 12500.00 7342.22  18355.55GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0027 8892000000-E SP  115.2 SF  35.00 4032.00 25.00 2880.00 328.09  37795.97GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0028 8892000000-E SP   576 SF  45.00 25920.00 30.00 17280.00 40.03  23057.28GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0029 8893000000-E SP   840 SY  125.00 105000.00 125.00 105000.00 80.20  67368.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0030 8893000000-E SP   839 SY  125.00 104875.00 125.00 104875.00 95.91  80468.49GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MODIFIED CONC
OVERLAY-EARLY   STRENGTH



STRUCTURE #40011 ON NC-16/NC-88 OVER SOUTH FORK NEW RIVER.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

BUCKEYE BRIDGE LLC SOUTHERN ROAD & BRIDGE LLC

CANTON,  NC TARPON SPRINGS,  FL

FEB 28, 2019 10:24 AM ASHE 2:00 PM 4 /  4 017

15BPR.27 FEB 19 2019 C204231

TIP NO 0.048 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0031 8893000000-E SP   840 SY  71.00 59640.00 113.60 95424.00 71.85  60354.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 707048.42 TOTAL 999996.00 TOTAL  1199891.07CONTRACT TOTAL

 

    SUB-TOTAL 112992.92 SUB-TOTAL 138177.00 SUB-TOTAL  282310.70ROADWAY ITEMS

    SUB-TOTAL 594055.50 SUB-TOTAL 861819.00 SUB-TOTAL  917580.37STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  581753.40   CLECO CORPORATION

     2  651668.16   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     3  697442.77   LANFORD BROTHERS CO INC

     4  707048.42   AMERICAN CONTRACTING & SERVICES INC

     5  999996.00   BUCKEYE BRIDGE LLC

     6  1199891.07   SOUTHERN ROAD & BRIDGE LLC



BRIDGES #4 ON US-19 OVER N TOE RIVER, #5 ON SR-1121 OVER N TOE RIVER, AND #3 ON SR-1557 OVER WATAUGA RIVER.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSONVILLE,  IN JEFFERSON,  NC

FEB 28, 2019 10:24 AM AVERY, WATAUGA 2:00 PM 1 /  4 018

15BPR.33 FEB 19 2019 C204236

TIP NO 0.118 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87800.00 94441.67  141512.62MOBILIZATION

0002 1330000000-E 607  460 SY  30.00 13800.00 30.00 13800.00 31.42  14453.20INCIDENTAL MILLING

0003 1523000000-E 610 38.9 TON 450.00 17505.00 450.00 17505.00 544.36  21175.60ASP CONC SURF CRS S9.5C

0004 1575000000-E 620 2.4 TON 595.56 1429.34 595.56 1429.34 720.44  1729.06ASP FOR PLANT MIX

0005 4400000000-E 1110  559 SF  6.30 3521.70 10.00 5590.00 7.62  4259.58WORK ZONE SIGNS (STAT)

0006 4424500000-N SP   2 EA  30000.00 60000.00 20000.00 40000.00 24193.59  48387.18TEMP PORT TRAF SIGNAL SYS

0007 4430000000-N 1130  291 EA  100.00 29100.00 40.00 11640.00 50.59  14721.69DRUMS

0008 4455000000-N 1150  80 DAY 450.00 36000.00 550.00 44000.00 278.42  22273.60FLAGGER

0009 4835000000-E 1205  60 LF  12.50 750.00 20.00 1200.00 24.19  1451.40PAINT PVT MKG LINES 24"

0010 4870000000-E 1205  60 LF  5.25 315.00 5.00 300.00 6.05  363.00LINE REMOVAL 24" WIDE

STRUCTURE ITEMS

0011 8161000000-E 420 8,530.3 SF  1.00 8530.30 2.00 17060.60 1.60  13648.48GROOVING BRIDGE FLOORS

0012 8296000000-N 442 Lump Sum 41800.00 20000.00  18145.19POLLUTION CONTROL

0013 8559000000-E SP  61.8 SY  145.00 8961.00 160.00 9888.00 475.21  29367.98SURFACE PREP, CLASS II

0014 8566000000-E SP  1.9 SY  2500.00 4750.00 1500.00 2850.00 1375.43  2613.32SURFACE PREP, CLASS III

0015 8573000000-E SP  59.1 CY  800.00 47280.00 1500.00 88650.00 1419.88  83914.91LATEX MOD CONC OVERLAY

0016 8580000000-E SP  1,062.4 SY  60.00 63744.00 180.00 191232.00 61.72  65571.33PLACING LATEX MOD CONC

0017 8660000000-E SP  204.4 CF  565.00 115486.00 565.00 115486.00 683.47  139701.27CONCRETE REPAIRS

0018 8664000000-E SP  330.6 CF  525.00 173565.00 525.00 173565.00 635.08  209957.45SHOTCRETE REPAIRS

0019 8678000000-E SP  276.3 LF  130.00 35919.00 130.00 35919.00 336.85  93071.66EPOXY RESIN INJECTION

0020 8860000000-N SP  Lump Sum 51000.00 76167.00  202557.66GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #3

0021 8860000000-N SP  Lump Sum 166000.00 208692.00  308514.41GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #4

0022 8860000000-N SP  Lump Sum 57200.00 71610.00  201461.93GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #5

0023 8860000000-N SP  Lump Sum 20000.00 11160.00  159761.93GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #3

0024 8860000000-N SP  Lump Sum 64000.00 15867.00  196052.31GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #4

0025 8860000000-N SP  Lump Sum 22000.00 11160.00  159761.93GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #5

0026 8860000000-N SP  Lump Sum 1.00 7500.00  1584.27GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0027 8867000000-E SP  140.3 LF  150.00 21045.00 125.00 17537.50 124.12  17414.04GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0028 8882000000-E SP  186.3 CF  175.00 32602.50 55.00 10246.50 50.53  9413.74GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0029 8882000000-E SP   33 CF  280.00 9240.00 640.00 21120.00 578.39  19086.87GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRE- SERVATION

0030 8889000000-E SP   2,930 LB  55.00 161150.00 39.99 117170.70 52.75  154557.50GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR



BRIDGES #4 ON US-19 OVER N TOE RIVER, #5 ON SR-1121 OVER N TOE RIVER, AND #3 ON SR-1557 OVER WATAUGA RIVER.

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC

AMERICAN CONTRACTING &
SERVICES INC

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSONVILLE,  IN JEFFERSON,  NC

FEB 28, 2019 10:24 AM AVERY, WATAUGA 2:00 PM 2 /  4 018

15BPR.33 FEB 19 2019 C204236

TIP NO 0.118 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

0031 8892000000-E SP  84.4 SF  75.00 6330.00 50.00 4220.00 62.84  5303.70GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0032 8892000000-E SP   1,371 SF  20.00 27420.00 10.23 14025.33 12.10  16589.10GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0033 8893000000-E SP  1,060.2 SY  78.00 82695.60 175.00 185535.00 90.68  96138.94GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0034 8893000000-E SP  1,060.2 SY  60.00 63612.00 85.00 90117.00 66.29  70280.66GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0035 8893000000-E SP   1,104 SY  15.00 16560.00 10.00 11040.00 9.80  10819.20GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0036 8893000000-E SP   1,104 SY  15.00 16560.00 15.00 16560.00 8.63  9527.52GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0037 8897000000-N SP   78 EA  600.00 46800.00 404.55 31554.90 362.90  28306.20GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS W/HRCSA

0038 8897000000-N SP   2 EA  3000.00 6000.00 2500.00 5000.00 2273.30  4546.60GENERIC STRUCTURE ITEM (EA)
REMOVE & RESET BEARINGS

0039 8897000000-N SP   9 EA  3000.00 27000.00 2900.00 26100.00 2454.71  22092.39GENERIC STRUCTURE ITEM (EA)
STEEL KEEPER ANGLE ASSEMBLY

0040 8897000000-N SP   1 EA  3500.00 3500.00 1674.00 1674.00 11846.01  11846.01GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #3

0041 8897000000-N SP   18 EA  3500.00 63000.00 1674.00 30132.00 6858.61  123454.98GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #4

0042 8897000000-N SP   12 EA  3500.00 42000.00 1674.00 20088.00 6238.51  74862.12GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #5

 

    TOTAL 1755972.44 TOTAL 1888833.54 TOTAL  2830252.53CONTRACT TOTAL

 

    SUB-TOTAL 250221.04 SUB-TOTAL 229906.01 SUB-TOTAL  270326.93ROADWAY ITEMS

    SUB-TOTAL 1505751.40 SUB-TOTAL 1658927.53 SUB-TOTAL  2559925.60STRUCTURE ITEMS



BRIDGES #4 ON US-19 OVER N TOE RIVER, #5 ON SR-1121 OVER N TOE RIVER, AND #3 ON SR-1557 OVER WATAUGA RIVER.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL   

FEB 28, 2019 10:24 AM AVERY, WATAUGA 2:00 PM 3 /  4 018

15BPR.33 FEB 19 2019 C204236

TIP NO 0.118 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 162949.00   MOBILIZATION

0002 1330000000-E 607  460 SY  80.46 37011.60   INCIDENTAL MILLING

0003 1523000000-E 610 38.9 TON 1045.63 40675.01   ASP CONC SURF CRS S9.5C

0004 1575000000-E 620 2.4 TON 1383.87 3321.29   ASP FOR PLANT MIX

0005 4400000000-E 1110  559 SF  14.68 8206.12   WORK ZONE SIGNS (STAT)

0006 4424500000-N SP   2 EA  34628.16 69256.32   TEMP PORT TRAF SIGNAL SYS

0007 4430000000-N 1130  291 EA  69.72 20288.52   DRUMS

0008 4455000000-N 1150  80 DAY 1284.36 102748.80   FLAGGER

0009 4835000000-E 1205  60 LF  80.87 4852.20   PAINT PVT MKG LINES 24"

0010 4870000000-E 1205  60 LF  80.87 4852.20   LINE REMOVAL 24" WIDE

STRUCTURE ITEMS

0011 8161000000-E 420 8,530.3 SF  2.07 17657.72   GROOVING BRIDGE FLOORS

0012 8296000000-N 442 Lump Sum 8822.46   POLLUTION CONTROL

0013 8559000000-E SP  61.8 SY  410.35 25359.63   SURFACE PREP, CLASS II

0014 8566000000-E SP  1.9 SY  2928.07 5563.33   SURFACE PREP, CLASS III

0015 8573000000-E SP  59.1 CY  2230.07 131797.14   LATEX MOD CONC OVERLAY

0016 8580000000-E SP  1,062.4 SY  66.99 71170.18   PLACING LATEX MOD CONC

0017 8660000000-E SP  204.4 CF  756.72 154673.57   CONCRETE REPAIRS

0018 8664000000-E SP  330.6 CF  1200.00 396720.00   SHOTCRETE REPAIRS

0019 8678000000-E SP  276.3 LF  89.61 24759.24   EPOXY RESIN INJECTION

0020 8860000000-N SP  Lump Sum 88224.62   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #3

0021 8860000000-N SP  Lump Sum 185271.69   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #4

0022 8860000000-N SP  Lump Sum 88224.62   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF      BRIDGE #5

0023 8860000000-N SP  Lump Sum 82048.89   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #3

0024 8860000000-N SP  Lump Sum 132336.93   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #4

0025 8860000000-N SP  Lump Sum 82048.89   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR      BRIDGE #5

0026 8860000000-N SP  Lump Sum 26467.39   GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0027 8867000000-E SP  140.3 LF  101.26 14206.78   GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVA-TION

0028 8882000000-E SP  186.3 CF  540.43 100682.11   GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0029 8882000000-E SP   33 CF  607.81 20057.73   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRE- SERVATION

0030 8889000000-E SP   2,930 LB  166.71 488460.30   GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR



BRIDGES #4 ON US-19 OVER N TOE RIVER, #5 ON SR-1121 OVER N TOE RIVER, AND #3 ON SR-1557 OVER WATAUGA RIVER.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL   

FEB 28, 2019 10:24 AM AVERY, WATAUGA 2:00 PM 4 /  4 018

15BPR.33 FEB 19 2019 C204236

TIP NO 0.118 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

0031 8892000000-E SP  84.4 SF  143.18 12084.39   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0032 8892000000-E SP   1,371 SF  20.72 28407.12   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0033 8893000000-E SP  1,060.2 SY  110.92 117597.38   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0034 8893000000-E SP  1,060.2 SY  102.14 108288.83   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0035 8893000000-E SP   1,104 SY  8.82 9737.28   GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0036 8893000000-E SP   1,104 SY  5.87 6480.48   GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0037 8897000000-N SP   78 EA  1429.24 111480.72   GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS W/HRCSA

0038 8897000000-N SP   2 EA  6706.66 13413.32   GENERIC STRUCTURE ITEM (EA)
REMOVE & RESET BEARINGS

0039 8897000000-N SP   9 EA  6706.66 60359.94   GENERIC STRUCTURE ITEM (EA)
STEEL KEEPER ANGLE ASSEMBLY

0040 8897000000-N SP   1 EA  7028.07 7028.07   GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #3

0041 8897000000-N SP   18 EA  7028.09 126505.62   GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #4

0042 8897000000-N SP   12 EA  7028.09 84337.08   GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #5

 

    TOTAL 3284434.51   CONTRACT TOTAL

 

    SUB-TOTAL 454161.06   ROADWAY ITEMS

    SUB-TOTAL 2830273.45   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1755972.44   NHM CONSTRUCTORS LLC

     2  1888833.54   AMERICAN CONTRACTING & SERVICES INC

     3  2830252.53   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     4  3284434.51   SOUTHERN ROAD & BRIDGE LLC



2 SECTIONS OF NC-279,1 SECTION OF US-321, NC-27, NC-216, NC-273, NC-274, AND 77 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC  

FEB 28, 2019 10:24 AM GASTON 2:00 PM 1 /  2 019

2019CPT.12.02.10361,  2019CPT.12.02.20361,  48270.3.1 FEB 19 2019 C204306

TIP NO 47.720 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1030000.00 535000.00  MOBILIZATION

0002 0241000000-E SP   60 SY  200.00 12000.00 150.00 9000.00  GENERIC GRADING ITEM (SY)
REMOVAL OF EXISTING MEDIAN    ISLAND

0003 1220000000-E 545  1,470 TON 30.00 44100.00 1.00 1470.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  63.32 SMI 2000.00 126640.00 2000.00 126640.00  SHOULDER RECONSTRUCTION

0005 1260000000-E SP   11,088 TON 30.00 332640.00 30.00 332640.00  AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  134,511 SY  2.00 269022.00 2.50 336277.50  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  3,795 SY  2.25 8538.75 4.50 17077.50  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0008 1308000000-E 607  26,073 SY  3.50 91255.50 4.75 123846.75  MILLN ASPHALT PVMT ***** - *****
(3" TO 5")

0009 1330000000-E 607  11,382 SY  10.00 113820.00 14.00 159348.00  INCIDENTAL MILLING

0010 1491000000-E 610  735 TON 45.00 33075.00 65.00 47775.00  ASP CONC BASE CRS B25.0C

0011 1519000000-E 610  10,389 TON 45.00 467505.00 52.00 540228.00  ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   723 TON 45.00 32535.00 54.00 39042.00  ASP CONC SURF CRS S9.5B LEVEL

0013 1523000000-E 610  52,852 TON 45.00 2378340.00 50.00 2642600.00  ASP CONC SURF CRS S9.5C

0014 1524000000-E SP   7,581 TON 45.00 341145.00 52.00 394212.00  ASP CONC SURF CRS S9.5C LEVEL

0015 1575000000-E 620  4,404 TON 576.00 2536704.00 530.00 2334120.00  ASP FOR PLANT MIX

0016 1704000000-E SP   13,968 TON 100.00 1396800.00 100.00 1396800.00  PATCHING EXIST PAVEMENT

0017 2605000000-N 848  36 EA  4000.00 144000.00 3800.00 136800.00  CONCRETE CURB RAMPS

0018 2800000000-N 858  8 EA  2500.00 20000.00 1500.00 12000.00  ADJ CATCH BASINS

0019 2830000000-N 858  56 EA  1500.00 84000.00 1500.00 84000.00  ADJ MANHOLES

0020 2845000000-N 858  46 EA  1200.00 55200.00 1450.00 66700.00  ADJ METER OR VALVE BOXES

0021 2995000000-N SP   6 EA  3500.00 21000.00 2650.00 15900.00  GENERIC DRAINAGE ITEM (EA)
ADJUSTMENT OF OVERSIZED MAN-  HOLES

0022 4413000000-E SP   9,516 SF  8.00 76128.00 11.00 104676.00  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 150000.00 689000.00  TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N 1190  647 HR  50.00 32350.00 55.00 35585.00  LAW ENFORCEMENT

0025 4686000000-E 1205  400 LF  1.00 400.00 1.00 400.00  THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  1,655 LF  2.00 3310.00 2.00 3310.00  THERMO PVT MKG LINES 8"90 MILS

0027 4697000000-E 1205  452 LF  2.00 904.00 2.00 904.00  THERMO PVT MKG LINE 8"120 MILS

0028 4700000000-E 1205  360 LF  5.00 1800.00 5.00 1800.00  12"WIDE THERMO 90 MILS

0029 4705000000-E 1205  200 LF  7.00 1400.00 7.00 1400.00  THERMO LINES 16" 120MILS

0030 4710000000-E 1205  2,643 LF  10.00 26430.00 10.00 26430.00  24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  44 EA  150.00 6600.00 150.00 6600.00  THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  285 EA  115.00 32775.00 115.00 32775.00  THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  1,421,731 LF  0.11 156390.41 0.11 156390.41  PAINT PVMT MARKINGS 4"

0034 4815000000-E 1205  201,170 LF  0.15 30175.50 0.15 30175.50  PAINT PVMT MARKINGS 6"

0035 4835000000-E 1205  1,334 LF  3.00 4002.00 3.00 4002.00  PAINT PVT MKG LINES 24"

0036 4845000000-N 1205  192 EA  50.00 9600.00 50.00 9600.00  PAINT PVT MKG SYMBOL



2 SECTIONS OF NC-279,1 SECTION OF US-321, NC-27, NC-216, NC-273, NC-274, AND 77 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC  

FEB 28, 2019 10:24 AM GASTON 2:00 PM 2 /  2 019

2019CPT.12.02.10361,  2019CPT.12.02.20361,  48270.3.1 FEB 19 2019 C204306

TIP NO 47.720 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4905000000-N 1253  1,706 EA  25.00 42650.00 24.50 41797.00  SNOWPLB PVMT MRKER

0038 5255000000-N 1413 Lump Sum 45000.00 25000.00  PORTABLE LIGHTING

0039 7324000000-N 1716  17 EA  375.00 6375.00 375.00 6375.00  JUNCTION BOX (STANDARD SIZE)

0040 7444000000-E 1725  12,265 LF  9.00 110385.00 8.50 104252.50  INDUCTIVE LOOP SAWCUT

0041 7456000000-E 1726  4,955 LF  2.50 12387.50 2.50 12387.50  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 10287382.66 TOTAL 10644336.66  CONTRACT TOTAL

 

    SUB-TOTAL 10287382.66 SUB-TOTAL 10644336.66  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10287382.66   ASPHALT PAVING OF SHELBY INC

     2  10644336.66   BLYTHE CONSTRUCTION INC



1 SECTION OF NC-150, 1 SECTION OF NC-152, 1 SECTION OF NC-115, AND 55 SECTIONS OF SECONDARY ROADS.

MAYMEAD INC

MOUNTAIN CITY,  TN   

FEB 28, 2019 10:24 AM IREDELL 2:00 PM 1 /  2 020

2019CPT.12.04.10491,  2019CPT.12.04.20491 FEB 19 2019 C204309

TIP NO 63.254 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00   MOBILIZATION

0002 1220000000-E 545  3,228 TON 30.00 96840.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  90.75 SMI 2150.00 195112.50   SHOULDER RECONSTRUCTION

0004 1260000000-E SP   7,620 TON 27.90 212598.00   AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  1,900 SY  5.25 9975.00   MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  117,145 SY  2.25 263576.25   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  16,450 SY  3.25 53462.50   MILL ASP PVMT *****" DTH
(4")

0008 1308000000-E 607  3,000 SY  5.25 15750.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0009 1308000000-E 607  2,000 SY  7.00 14000.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  6,400 SY  13.75 88000.00   INCIDENTAL MILLING

0011 1503000000-E 610  2,775 TON 53.00 147075.00   ASP CONC INTR CRS I19.0C

0012 1519000000-E 610  28,120 TON 50.00 1406000.00   ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   8,170 TON 52.00 424840.00   ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  36,475 TON 48.00 1750800.00   ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   4,305 TON 51.00 219555.00   ASP CONC SURF CRS S9.5C LEVEL

0016 1575000000-E 620  5,034 TON 625.00 3146250.00   ASP FOR PLANT MIX

0017 1704000000-E SP   9,170 TON 130.00 1192100.00   PATCHING EXIST PAVEMENT

0018 2830000000-N 858  87 EA  1150.00 100050.00   ADJ MANHOLES

0019 2845000000-N 858  17 EA  1050.00 17850.00   ADJ METER OR VALVE BOXES

0020 4413000000-E SP   8,176 SF  13.50 110376.00   WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 125000.00   TEMP TRAFFIC CONTROL (SP)

0022 4695000000-E 1205  1,930 LF  3.00 5790.00   THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  690 LF  4.50 3105.00   THERMO PVT MKG LINE 8"120 MILS

0024 4705000000-E 1205  250 LF  9.50 2375.00   THERMO LINES 16" 120MILS

0025 4710000000-E 1205  1,960 LF  14.00 27440.00   24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  58 EA  159.00 9222.00   THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  152 EA  118.00 17936.00   THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  2,310,292 LF  0.15 346543.80   PAINT PVMT MARKINGS 4"

0029 4905000000-N 1253  1,090 EA  28.00 30520.00   SNOWPLB PVMT MRKER

0030 5255000000-N 1413 Lump Sum 60000.00   PORTABLE LIGHTING

0031 7444000000-E 1725  3,900 LF  9.00 35100.00   INDUCTIVE LOOP SAWCUT

0032 7456000000-E 1726  950 LF  2.75 2612.50   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 10479854.55   CONTRACT TOTAL



1 SECTION OF NC-150, 1 SECTION OF NC-152, 1 SECTION OF NC-115, AND 55 SECTIONS OF SECONDARY ROADS.

   

FEB 28, 2019 10:24 AM IREDELL 2:00 PM 2 /  2 020

2019CPT.12.04.10491,  2019CPT.12.04.20491 FEB 19 2019 C204309

TIP NO 63.254 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 10479854.55   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10479854.55   MAYMEAD INC



I-40 FROM THE TENNESSEE STATE LINE TO MP-15.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

FEB 28, 2019 10:24 AM HAYWOOD 2:00 PM 1 /  3 021

45930.3.1,  45932.3.1 FEB 19 2019 C204286

TIP NO 15.000 MII-5922, I-5923

FED AID NO STBGIM-0040(090), NHPIM-0040(085)

PAVEMENT REHAB, CONC BARRIER, AND GUARDRAIL.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2600000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00   CONSTRUCTION SURVEYING

0003 0996000000-N 350  120 EA  500.00 60000.00   PIPE CLEAN OUT

0004 1245000000-E SP  23.18 SMI 16750.00 388265.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  254,815 SY  3.30 840889.50   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  484,586 SY  5.35 2592535.10   MILL ASP PVMT *****" DTH
(2-1/4")

0007 1308000000-E 607  18,888 SY  5.50 103884.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1503000000-E 610  8,000 TON 103.00 824000.00   ASP CONC INTR CRS I19.0C

0009 1523000000-E 610  13,107 TON 100.00 1310700.00   ASP CONC SURF CRS S9.5C

0010 1524200000-E 610  53,560 TON 96.00 5141760.00   ASP CONC SURF CRS S9.5D

0011 1575000000-E 620  1,174 TON 700.00 821800.00   ASP FOR PLANT MIX

0012 1577000000-E 620  3,828 TON 850.00 3253800.00   POLYM MOD ASP BNDR FOR PLT MIX

0013 1662000000-E 650  12,696 TON 115.00 1460040.00   OG ASP FRICT FC-1 MOD

0014 1704000000-E SP   24,000 TON 180.00 4320000.00   PATCHING EXIST PAVEMENT

0015 1840000000-E 665  316,800 LF  0.08 25344.00   MILLED RUMBLE STRIPS

0016 2407000000-N 840  77 EA  1425.00 109725.00   STL FRAM W/ 2 GTR, STD 840.37

0017 2473000000-N SP   6 EA  2700.00 16200.00   GENERIC DRAINAGE ITEM (EA)
STEEL PLATE FOR PULL BOXES

0018 2703000000-E 854  22,176 LF  115.00 2550240.00   CONC BARRIER TYPE ******
(SINGLE SLOPE DOUBLE FACED)

0019 2703000000-E 854  2,400 LF  130.00 312000.00   CONC BARRIER TYPE ******
(SINGLE SLOPE)

0020 2710000000-N 854  8 EA  25000.00 200000.00   CONC BARRIER TRANS SECTN

0021 2850000000-N 858  64 EA  1400.00 89600.00   GENERIC DRAINAGE ITEM (858)
ADJUSTMENT OF OPEN THROAT CATCH BASIN

0022 2995000000-N SP   77 EA  3000.00 231000.00   GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DROP INLET TO TRAFFIC BEARING
DROP INLET

0023 3030000000-E 862  50,500 LF  23.00 1161500.00   STL BEAM GUARDRAIL

0024 3060000000-E 862  200 LF  24.00 4800.00   SBGR DOUBLE FACED

0025 3075000000-E 862  50 LF  35.00 1750.00   TRIPLE CORRUGATED SBGR

0026 3090000000-N 862  2 EA  275.00 550.00   TRIPLE CORRU GR TERM SECT

0027 3150000000-N 862  20 EA  27.00 540.00   ADDIT GUARDRAIL POSTS

0028 3180000000-N SP   7 EA  1900.00 13300.00   GR ANCHOR TYPE **********
(III SHOP CURVED)

0029 3215000000-N SP   25 EA  1900.00 47500.00   GR ANCHOR TYPE III

0030 3287000000-N SP   102 EA  3000.00 306000.00   GR END TYPE TL-3

0031 3360000000-E 863  50,800 LF  8.00 406400.00   REMOVE EXISTING GUARDRAIL

0032 3435000000-N SP   3 EA  79708.00 239124.00   GENERIC GUARDRAIL ITEM (EA)
MEDIAN BARRIER REMOVABLE GATE

0033 4400000000-E 1110  1,355 SF  7.00 9485.00   WORK ZONE SIGNS (STAT)



I-40 FROM THE TENNESSEE STATE LINE TO MP-15.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

FEB 28, 2019 10:24 AM HAYWOOD 2:00 PM 2 /  3 021

45930.3.1,  45932.3.1 FEB 19 2019 C204286

TIP NO 15.000 MII-5922, I-5923

FED AID NO STBGIM-0040(090), NHPIM-0040(085)

PAVEMENT REHAB, CONC BARRIER, AND GUARDRAIL.

0034 4405000000-E 1110  261 SF  9.00 2349.00   WORK ZONE SIGNS (PORT)

0035 4410000000-E 1110  15 SF  6.50 97.50   WORK ZONE SIGNS (BARR)

0036 4415000000-N 1115  3 EA  7500.00 22500.00   FLASHING ARROW BOARD

0037 4420000000-N 1120  4 EA  20000.00 80000.00   PORTABLE CHANGE MSG SIGN

0038 4422000000-N 1120  40 DAY 60.00 2400.00   PORT CHANGE MSG SIGN (SHORT TERM)

0039 4430000000-N 1130  250 EA  42.60 10650.00   DRUMS

0040 4434000000-N SP   30 EA  200.00 6000.00   SEQ FLASH WARN LIGHTS

0041 4465000000-N 1160  32 EA  7500.00 240000.00   TEMPORARY CRASH CUSHIONS

0042 4480000000-N 1165  3 EA  60000.00 180000.00   TMA

0043 4485000000-E 1170  42,640 LF  35.00 1492400.00   PORT CONC BARRIER

0044 4510000000-N 1190  1,000 HR  40.00 40000.00   LAW ENFORCEMENT

0045 4516000000-N 1180  300 EA  29.00 8700.00   SKINNY DRUM

0046 4589000000-N SP  Lump Sum 250000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
PORTABLE QUEUE WARNING SYSTEM DEPLOYMENT

0047 4600000000-N SP   6 EA  5900.00 35400.00   GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

0048 4609000000-N SP   272 DAY 110.00 29920.00   GENERIC TRAFFIC CONTROL ITEM (DAY)
PORTABLE QUEUE WARNING SYSTEM

0049 4685000000-E 1205  25,600 LF  1.25 32000.00   THERMO PVT MKG LINES 4"90

0050 4688000000-E 1205  359,740 LF  1.48 532415.20   THERMO PVT MKG LINES,6"90 MILS

0051 4695000000-E 1205  3,000 LF  2.27 6810.00   THERMO PVT MKG LINES 8"90 MILS

0052 4700000000-E 1205  444 LF  4.25 1887.00   12"WIDE THERMO 90 MILS

0053 4721000000-E 1205  64 EA  82.50 5280.00   THERMO PVT MKG CHARACTER 120

0054 4725000000-E 1205  73 EA  155.00 11315.00   THERMO PVT SYMBOL 90MILS

0055 4810000000-E 1205  17,200 LF  0.28 4816.00   PAINT PVMT MARKINGS 4"

0056 4815000000-E 1205  372,150 LF  0.48 178632.00   PAINT PVMT MARKINGS 6"

0057 4825000000-E 1205  3,200 LF  1.10 3520.00   PAINT PVMT MARKINGS 12"

0058 4835000000-E 1205  200 LF  6.25 1250.00   PAINT PVT MKG LINES 24"

0059 4845000000-N 1205  4 EA  95.00 380.00   PAINT PVT MKG SYMBOL

0060 4855000000-E 1205  27,650 LF  0.82 22673.00   LINE REMOVAL 6" WIDE

0061 4905000000-N 1253  6,076 EA  22.88 139018.88   SNOWPLB PVMT MRKER

0062 0257000000-E SP   24,576 LF  38.00 933888.00   GENERIC GRADING ITEM (LF)
EXISTING BARRIER WALL REMOVAL

 

    TOTAL 33817033.18   CONTRACT TOTAL

 

    SUB-TOTAL 33817033.18   ROADWAY ITEMS



I-40 FROM THE TENNESSEE STATE LINE TO MP-15.

   

FEB 28, 2019 10:24 AM HAYWOOD 2:00 PM 3 /  3 021

45930.3.1,  45932.3.1 FEB 19 2019 C204286

TIP NO 15.000 MII-5922, I-5923

FED AID NO STBGIM-0040(090), NHPIM-0040(085)

PAVEMENT REHAB, CONC BARRIER, AND GUARDRAIL.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  33817033.18   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



NC-175 FROM THE GEORGIA STATE LINE TO US-64.

WATSON CONTRACTING INC

FRANKLIN,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN  

FEB 28, 2019 10:24 AM CLAY 2:00 PM 1 /  6 022

46325.3.1 FEB 19 2019 C204291

TIP NO 3.925 MIR-5742

FED AID NO STATE FUNDED

WIDENING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 900000.00 1090000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 175000.00 270000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 750000.00 955000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 7000.00 7000.00 8000.00 8000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  111,000 CY  13.00 1443000.00 20.40 2264400.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  5,200 CY  20.00 104000.00 20.40 106080.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  5,460 CY  6.00 32760.00 20.40 111384.00  DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  730 LF  3.25 2372.50 5.00 3650.00  BERM DITCH CONSTRUCTION

0009 0156000000-E 250  4,820 SY  6.00 28920.00 5.00 24100.00  REMOVAL OF EXT ASPHALT PVMT

0010 0194000000-E 265  600 CY  65.00 39000.00 59.00 35400.00  SELECT GRANULAR MATL, CLASS III

0011 0195000000-E 265  1,100 CY  65.00 71500.00 59.00 64900.00  SELECT GRANULAR MATERIAL

0012 0196000000-E 270  9,400 SY  1.75 16450.00 2.05 19270.00  GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   10,570 SF  60.00 634200.00 58.00 613060.00  TEMPORARY SHORING

0014 0223000000-E 275  2,500 SY  28.00 70000.00 38.00 95000.00  ROCK PLATING

0015 0225000000-E SP   250 SY  160.00 40000.00 90.00 22500.00  REINFORCED SOIL SLOPES

0016 0234000000-E SP   370 CY  47.00 17390.00 17.20 6364.00  GENERIC GRADING ITEM (CY)
IMPERVIOUS SELECT MATERIAL

0017 0241000000-E SP   250 SY  50.00 12500.00 82.00 20500.00  GENERIC GRADING ITEM (SY)
GEOCELLS

0018 0248000000-N SP  Lump Sum 7250.00 12000.00  GENERIC GRADING ITEM (LS)
STREAM PLUG

0019 0318000000-E 300  980 TON 24.00 23520.00 37.50 36750.00  FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  3,060 SY  1.75 5355.00 3.50 10710.00  FND CONDIT GEOTEXTILE

0021 0335200000-E 305  1,438 LF  70.00 100660.00 70.00 100660.00  15" DRAINAGE PIPE

0022 0335300000-E 305  404 LF  100.00 40400.00 76.00 30704.00  18" DRAINAGE PIPE

0023 0335400000-E 305  364 LF  105.00 38220.00 97.00 35308.00  24" DRAINAGE PIPE

0024 0335500000-E 305  44 LF  110.00 4840.00 134.00 5896.00  30" DRAINAGE PIPE

0025 0354000000-E 310  80 LF  135.00 10800.00 156.00 12480.00  ***" RC PIPE CULV *****
(30", V)

0026 0366000000-E 310  2,280 LF  75.00 171000.00 63.00 143640.00  15" RC PIPE CULV III

0027 0372000000-E 310  744 LF  100.00 74400.00 85.00 63240.00  18" RC PIPE CULV III

0028 0378000000-E 310  864 LF  105.00 90720.00 92.00 79488.00  24" RC PIPE CULV III

0029 0384000000-E 310  628 LF  115.00 72220.00 109.00 68452.00  30" RC PIPE CULV III

0030 0390000000-E 310  204 LF  190.00 38760.00 158.00 32232.00  36" RC PIPE CULV III

0031 0396000000-E 310  112 LF  285.00 31920.00 181.00 20272.00  42" RC PIPE CULV III

0032 0402000000-E 310  264 LF  315.00 83160.00 227.00 59928.00  48" RC PIPE CULV III

0033 0448000000-E 310  84 LF  315.00 26460.00 244.00 20496.00  ***" RCP CULV CLASS IV
(48")

0034 0448000000-E 310  92 LF  350.00 32200.00 304.00 27968.00  ***" RCP CULV CLASS IV
(54")

0035 0448300000-E 310  268 LF  100.00 26800.00 80.00 21440.00  18" RCP CULV CLASS IV

0036 0448400000-E 310  160 LF  110.00 17600.00 120.00 19200.00  24" RCP CULV CLASS IV



NC-175 FROM THE GEORGIA STATE LINE TO US-64.

WATSON CONTRACTING INC
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WIDENING, DRAINAGE, PAVING, AND CULVERT.

0037 0448500000-E 310  428 LF  125.00 53500.00 143.00 61204.00  30" RCP CULV CLASS IV

0038 0448700000-E 310  84 LF  310.00 26040.00 213.00 17892.00  42" RCP CULV CLASS IV

0039 0453000000-E 310  28 EA  450.00 12600.00 1750.00 49000.00  **" PIPE END SECTION
(15")

0040 0453000000-E 310  8 EA  520.00 4160.00 2250.00 18000.00  **" PIPE END SECTION
(18")

0041 0453000000-E 310  10 EA  640.00 6400.00 2800.00 28000.00  **" PIPE END SECTION
(24")

0042 0453000000-E 310  2 EA  985.00 1970.00 2100.00 4200.00  **" PIPE END SECTION
(30")

0043 0582000000-E 310  608 LF  65.00 39520.00 79.00 48032.00  15" CS PIPE CULV 0.064"

0044 0636000000-E 310  14 EA  385.00 5390.00 660.00 9240.00  **" CS ELBOW *****" THICK
(15",0.064")

0045 0995000000-E 340  3,389 LF  12.00 40668.00 26.00 88114.00  PIPE REMOVAL

0046 1011000000-N 500 Lump Sum 600000.00 600000.00  FINE GRADING

0047 1099500000-E 505  2,300 CY  8.50 19550.00 28.00 64400.00  SHALLOW UNDERCUT

0048 1099700000-E 505  5,500 TON 28.00 154000.00 31.50 173250.00  CLASS IV SUBGRD STABILIZATION

0049 1121000000-E 520  4,153 TON 30.00 124590.00 34.50 143278.50  AGGREGATE BASE COURSE

0050 1231000000-E 560  7,620 CY  20.00 152400.00 0.01 76.20  SHOULDER BORROW

0051 1275000000-E 600 1,453.55 GAL 8.00 11628.40 5.50 7994.53  PRIME COAT

0052 1491000000-E 610  25,050 TON 82.00 2054100.00 87.75 2198137.50  ASP CONC BASE CRS B25.0C

0053 1503000000-E 610  15,170 TON 78.00 1183260.00 82.25 1247732.50  ASP CONC INTR CRS I19.0C

0054 1523000000-E 610  16,450 TON 75.00 1233750.00 84.00 1381800.00  ASP CONC SURF CRS S9.5C

0055 1575000000-E 620  2,845 TON 700.00 1991500.00 740.00 2105300.00  ASP FOR PLANT MIX

0056 2022000000-E 815 772.8 CY  28.00 21638.40 60.00 46368.00  SUBDRAIN EXCAVATION

0057 2026000000-E 815  2,300 SY  3.00 6900.00 5.50 12650.00  GEOTEXTILE FOR SUBSURF DRNS

0058 2036000000-E 815 386.4 CY  55.00 21252.00 94.00 36321.60  SUBDRAIN COARSE AGGREGATE

0059 2044000000-E 815  2,300 LF  8.00 18400.00 11.00 25300.00  6" PERF SUBDRN PIPE

0060 2070000000-N 815  5 EA  375.00 1875.00 610.00 3050.00  SUBDRN PIPE OUTLET

0061 2077000000-E 815  30 LF  30.00 900.00 53.60 1608.00  6" OUTLET PIPE

0062 2209000000-E 838 63.8 CY  1100.00 70180.00 1575.00 100485.00  ENDWALLS

0063 2220000000-E 838 5.2 CY  1500.00 7800.00 2000.00 10400.00  REINFORCED ENDWALLS

0064 2264000000-E 840 1.47 CY  500.00 735.00 2300.00 3381.00  PIPE PLUGS

0065 2275000000-E SP   34 CY  300.00 10200.00 380.00 12920.00  FLOWABLE FILL

0066 2286000000-N 840  73 EA  1800.00 131400.00 3700.00 270100.00  MASNRY DRAINAGE STRUCT

0067 2308000000-E 840 43.4 LF  300.00 13020.00 350.00 15190.00  MASNRY DRAINAGE STRUCT

0068 2364000000-N 840  4 EA  475.00 1900.00 785.00 3140.00  FRAME W/2GRTS 840.16 STD

0069 2366000000-N 840  39 EA  1600.00 62400.00 615.00 23985.00  FRAME W/2GRTS 840.24 STD

0070 2367000000-N 840  10 EA  800.00 8000.00 740.00 7400.00  FRAME W/2GRTS 840.29 STD

0071 2396000000-N 840  4 EA  350.00 1400.00 525.00 2100.00  FRAME W/COVER STD 840.54

0072 2535000000-E 846  310 LF  25.00 7750.00 25.00 7750.00  **"X**" CONCRETE CURB
(8" X 12")
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0073 2556000000-E 846  350 LF  35.00 12250.00 32.50 11375.00  SHOULDER BERM GUTTER

0074 2577000000-E 846  480 LF  45.00 21600.00 44.00 21120.00  CONC EXPRESSWAY GUTTER

0075 2612000000-E 848  10 SY  150.00 1500.00 110.00 1100.00  6" CONCRETE DRIVEWAY

0076 2619000000-E 850  450 SY  140.00 63000.00 108.00 48600.00  4" CONCRETE PAVED DITCH

0077 2655000000-E 852  20 SY  115.00 2300.00 115.00 2300.00  5" MONO CONC ISLDS (KEY IN)

0078 2724000000-E 857  447 LF  120.00 53640.00 97.00 43359.00  PC REINF BARRIER SNGL FC

0079 2830000000-N 858  1 EA  2500.00 2500.00 1400.00 1400.00  ADJ MANHOLES

0080 3030000000-E 862 4,937.5 LF  19.00 93812.50 19.70 97268.75  STL BEAM GUARDRAIL

0081 3045000000-E 862 287.5 LF  22.00 6325.00 23.25 6684.38  SBGR SHOP CURVED

0082 3150000000-N 862  10 EA  45.00 450.00 49.00 490.00  ADDIT GUARDRAIL POSTS

0083 3195000000-N 862  3 EA  750.00 2250.00 670.00 2010.00  GR END TYPE AT-1

0084 3287000000-N SP   42 EA  3500.00 147000.00 3450.00 144900.00  GR END TYPE TL-3

0085 3317000000-N SP   2 EA  1800.00 3600.00 2000.00 4000.00  GR ANCHOR TYPE B-77

0086 3380000000-E 862  1,825 LF  12.00 21900.00 11.20 20440.00  TEMP STL BM GUARDRAIL

0087 3382000000-E 862  25 LF  18.00 450.00 17.90 447.50  TEMP STL BM GDRAIL, SHP CURV

0088 3389150000-N SP   14 EA  2300.00 32200.00 2200.00 30800.00  TEMP GDRL END UNITS *****
(TL-3)

0089 3436000000-N 862  2 EA  650.00 1300.00 500.00 1000.00  GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE AT-1

0090 3628000000-E 876  1,240 TON 45.00 55800.00 54.00 66960.00  RIP RAP, CLASS I

0091 3649000000-E 876  6,415 TON 38.00 243770.00 45.00 288675.00  RIP RAP, CLASS B

0092 3656000000-E 876  19,025 SY  1.75 33293.75 3.20 60880.00  GEOTEXTILE FOR DRAINGE

0093 4400000000-E 1110  448 SF  12.00 5376.00 12.00 5376.00  WORK ZONE SIGNS (STAT)

0094 4405000000-E 1110  288 SF  30.00 8640.00 28.00 8064.00  WORK ZONE SIGNS (PORT)

0095 4410000000-E 1110  128 SF  12.00 1536.00 12.00 1536.00  WORK ZONE SIGNS (BARR)

0096 4420000000-N 1120  4 EA  15000.00 60000.00 13000.00 52000.00  PORTABLE CHANGE MSG SIGN

0097 4424500000-N SP   1 EA  28000.00 28000.00 29000.00 29000.00  TEMP PORT TRAF SIGNAL SYS

0098 4430000000-N 1130  439 EA  46.00 20194.00 50.00 21950.00  DRUMS

0099 4435000000-N 1135  439 EA  20.00 8780.00 21.00 9219.00  CONES

0100 4445000000-E 1145  80 LF  35.00 2800.00 36.00 2880.00  BARRICADES (TYPE III)

0101 4455000000-N 1150  2,160 DAY 250.00 540000.00 315.00 680400.00  FLAGGER

0102 4465000000-N 1160  8 EA  6500.00 52000.00 6800.00 54400.00  TEMPORARY CRASH CUSHIONS

0103 4470000000-N 1160  2 EA  3000.00 6000.00 2830.00 5660.00  REM & RES CRASH CUSHION

0104 4480000000-N 1165  4 EA  30000.00 120000.00 20000.00 80000.00  TMA

0105 4485000000-E 1170  1,941 LF  25.00 48525.00 25.50 49495.50  PORT CONC BARRIER

0106 4500000000-E 1170  696 LF  8.00 5568.00 5.60 3897.60  REM & RES PORT CONC BARRIER

0107 4516000000-N 1180  439 EA  31.00 13609.00 33.00 14487.00  SKINNY DRUM

0108 4650000000-N 1251  677 EA  12.00 8124.00 13.25 8970.25  TEMP RAISED PVMT MRKS

0109 4685000000-E 1205  42,849 LF  0.75 32136.75 0.70 29994.30  THERMO PVT MKG LINES 4"90

0110 4686000000-E 1205  43,299 LF  0.85 36804.15 0.85 36804.15  THERMO PVT MKG LINES 4"120
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0111 4687000000-E 1205  220 LF  10.00 2200.00 8.85 1947.00  THERMO PVT MKG LINES 4"240

0112 4695000000-E 1205  121 LF  12.00 1452.00 8.85 1070.85  THERMO PVT MKG LINES 8"90 MILS

0113 4700000000-E 1205  129 LF  15.00 1935.00 10.00 1290.00  12"WIDE THERMO 90 MILS

0114 4710000000-E 1205  218 LF  25.00 5450.00 22.20 4839.60  24"WIDE THERMO 120 MILS

0115 4725000000-E 1205  6 EA  350.00 2100.00 333.00 1998.00  THERMO PVT SYMBOL 90MILS

0116 4810000000-E 1205  270,416 LF  0.25 67604.00 0.20 54083.20  PAINT PVMT MARKINGS 4"

0117 4820000000-E 1205  180 LF  3.00 540.00 2.50 450.00  PAINT PVMT MARKINGS 8"

0118 4825000000-E 1205  120 LF  4.00 480.00 2.80 336.00  PAINT PVMT MARKINGS 12"

0119 4835000000-E 1205  556 LF  5.00 2780.00 3.10 1723.60  PAINT PVT MKG LINES 24"

0120 4845000000-N 1205  4 EA  80.00 320.00 85.00 340.00  PAINT PVT MKG SYMBOL

0121 4850000000-E 1205  1,950 LF  2.00 3900.00 1.50 2925.00  LINE REMOVAL 4" WIDE

0122 4905000000-N 1253  295 EA  36.00 10620.00 37.50 11062.50  SNOWPLB PVMT MRKER

0123 5325800000-E 1510  12,452 LF  8.00 99616.00 10.00 124520.00  8" WATER LINE

0124 5329000000-E 1510  1,515 LB  9.00 13635.00 22.25 33708.75  DI H2O PIPE FITTINGS

0125 5546000000-E 1515  4 EA  2500.00 10000.00 5200.00 20800.00  8" VALVE

0126 5571800000-E 1515  1 EA  7500.00 7500.00 16750.00 16750.00  8" TAPPING SLEEVE & VALVE

0127 5588000000-E 1515  1 EA  4500.00 4500.00 13400.00 13400.00  *" AIR RELEASE VALVE
(1")

0128 5643000000-E 1515  5 EA  2000.00 10000.00 7815.00 39075.00  **" WATER METER
(3/4")

0129 5666000000-N 1515  4 EA  5000.00 20000.00 11165.00 44660.00  FIRE HYDRANT

0130 5673000000-E 1515  106 LF  65.00 6890.00 112.00 11872.00  FIRE HYDRANT LEG

0131 5686500000-E 1515  14 LF  50.00 700.00 560.00 7840.00  WATER SERVICE LINE

0132 5709200000-E 1520  13,142 LF  30.00 394260.00 44.70 587447.40  4" FORCE MAIN SEWER

0133 5769000000-E 1520  111 LB  9.00 999.00 12.00 1332.00  DI SEWER PIPE FITTINGS

0134 5798000000-E 1530  13,109 LF  8.00 104872.00 2.25 29495.25  ABANDON **" UTILITY PIPE
(4")

0135 5801000000-E 1530  3,556 LF  12.00 42672.00 17.85 63474.60  ABANDON 8" UTILITY PIPE

0136 5815000000-N 1530  5 EA  500.00 2500.00 5585.00 27925.00  REMOVE WATER METER

0137 5815500000-N 1530  4 EA  2500.00 10000.00 6700.00 26800.00  REMOVE FIRE HYDRANT

0138 5835600000-E 1540  149 LF  50.00 7450.00 280.00 41720.00  12" ENCASEMENT PIPE

0139 5882000000-N SP   2 EA  10000.00 20000.00 10610.00 21220.00  GENERIC UTILITY ITEM (EA)
FORCE MAIN FLUSHING CONNECTION

0140 5882000000-N SP   1 EA  5000.00 5000.00 2235.00 2235.00  GENERIC UTILITY ITEM (EA)
REMOVE AIR RELEASE VALVE

0141 5882000000-N SP   3 EA  7500.00 22500.00 5585.00 16755.00  GENERIC UTILITY ITEM (EA)
SEWAGE FORCE MAIN COMBINATION AIR VALVE

0142 6000000000-E 1605  44,635 LF  2.90 129441.50 2.75 122746.25  TEMPORARY SILT FENCE

0143 6006000000-E 1610  1,940 TON 42.00 81480.00 50.00 97000.00  EROS CONTRL STONE CL A

0144 6009000000-E 1610  7,290 TON 42.00 306180.00 30.00 218700.00  EROS CONTRL STONE CL B

0145 6012000000-E 1610  3,930 TON 36.00 141480.00 40.00 157200.00  SEDIMENT CONTROL STONE

0146 6015000000-E 1615  1 ACR 3000.00 3000.00 800.00 800.00  TEMPORARY MULCHING
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0147 6018000000-E 1620  100 LB  6.00 600.00 2.25 225.00  SEED FOR TEMP SEEDING

0148 6021000000-E 1620  1 TON 1100.00 1100.00 685.00 685.00  FERT FOR TEMP SEEDING

0149 6024000000-E 1622  37,630 LF  5.00 188150.00 0.01 376.30  TEMPORARY SLOPE DRAINS

0150 6029000000-E SP   200 LF  5.00 1000.00 2.50 500.00  SAFETY FENCE

0151 6030000000-E 1630  21,220 CY  1.00 21220.00 0.01 212.20  SILT EXCAVATION

0152 6036000000-E 1631  48,500 SY  1.50 72750.00 1.75 84875.00  MATTING FOR EROS CONTROL

0153 6037000000-E SP   100 SY  9.00 900.00 5.90 590.00  COIR FIBER MAT

0154 6038000000-E SP   12,140 SY  3.00 36420.00 3.60 43704.00  PERM SOIL REINF MAT

0155 6042000000-E 1632  360 LF  12.00 4320.00 15.00 5400.00  1/4" HARDWARE CLOTH

0156 6045000000-E SP   90 LF  140.00 12600.00 275.00 24750.00  **" TEMPORARY PIPE
(60")

0157 6070000000-N 1639  10 EA  600.00 6000.00 500.00 5000.00  SPECIAL STILLING BASINS

0158 6071012000-E SP   6,220 LF  10.00 62200.00 7.55 46961.00  COIR FIBER WATTLE

0159 6071014000-E SP   1,895 LF  17.00 32215.00 12.25 23213.75  COIR FIBER WATTLE BARRIER

0160 6071020000-E SP   3,060 LB  1.00 3060.00 9.15 27999.00  POLYACRYLAMIDE (PAM)

0161 6071030000-E 1640  2,800 LF  6.00 16800.00 5.60 15680.00  COIR FIBER BAFFLE

0162 6071050000-E SP   7 EA  850.00 5950.00 5500.00 38500.00  **" SKIMMER
(1-1/2")

0163 6084000000-E 1660 21.13 ACR 2200.00 46486.00 2160.00 45640.80  SEEDING AND MULCHING

0164 6087000000-E 1660  9 ACR 450.00 4050.00 195.00 1755.00  MOWING

0165 6093000000-E 1661 0.25 TON 1500.00 375.00 1005.00 251.25  FERT FOR REPAIR SEEDING

0166 6096000000-E 1662  225 LB  12.00 2700.00 6.15 1383.75  SEED FOR SUPP SEEDING

0167 6108000000-E 1665 6.25 TON 1800.00 11250.00 1540.00 9625.00  FERTILIZER TOPDRESSING

0168 6111000000-E SP   414 LF  47.00 19458.00 125.00 51750.00  IMPERVIOUS DIKE

0169 6114500000-N 1667  25 MHR 75.00 1875.00 45.00 1125.00  SPECIALIZED HAND MOWING

0170 6117000000-N SP   100 EA  105.00 10500.00 105.00 10500.00  RESPONSE FOR EROS CONTROL

0171 6117500000-N SP   2 EA  5000.00 10000.00 10000.00 20000.00  CONC WASHOUT STRUCTURE

0172 6120000000-E SP   277 CY  37.00 10249.00 28.25 7825.25  CULVERT DIVERSION CHANNEL

0173 6123000000-E 1670 0.25 ACR 5000.00 1250.00 2550.00 637.50  REFORESTATION

CULVERT ITEMS

0174 8126000000-N 414 Lump Sum 15000.00 60000.00  CULV EXCAV @ ************
(34+20.00-L-)

0175 8133000000-E 414  37 TON 55.00 2035.00 62.00 2294.00  FND CONDIT MAT, BOX CULV

0176 8196000000-E 420 69.4 CY  1950.00 135330.00 2287.00 158717.80  CLASS A CONCRETE (CULV)

0177 8245000000-E 425  8,105 LB  1.75 14183.75 0.01 81.05  REINF STEEL (CULVERT)

WALL ITEMS

0178 8802014000-E SP   4,726 SF  160.00 756160.00 185.75 877854.50  SOLDIER PILE RETAINING WALLS

0179 8802040000-E 453  11,052 SF  140.00 1547280.00 116.50 1287558.00  CIP GRAVITY RETAINING WALLS



NC-175 FROM THE GEORGIA STATE LINE TO US-64.

   

FEB 28, 2019 10:24 AM CLAY 2:00 PM 6 /  6 022

46325.3.1 FEB 19 2019 C204291

TIP NO 3.925 MIR-5742

FED AID NO STATE FUNDED

WIDENING, DRAINAGE, PAVING, AND CULVERT.

 

    TOTAL 19735711.70 TOTAL 21951427.41  CONTRACT TOTAL

 

    SUB-TOTAL 17265722.95 SUB-TOTAL 19564922.06  ROADWAY ITEMS

    SUB-TOTAL 166548.75 SUB-TOTAL 221092.85  CULVERT ITEMS

    SUB-TOTAL 2303440.00 SUB-TOTAL 2165412.50  WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19735711.70   WATSON CONTRACTING INC

     2  21951427.41   WRIGHT BROTHERS CONSTRUCTION COMPANY INC



NC-540 - TRIANGLE EXPRESSWAY SOUTHEAST EXTENSION FROM EAST OF PIERCE OLIVE RD TO EAST OF US-401 (FAYETTEVILLE RD).

FLATIRON - BRANCH CIVIL, A JOINT
VENTURE

BROOMFIELD,  CO

ARCHER WESTERN
CONSTRUCTION LLC

GRANITE-FRED SMITH, A JOINT
VENTURE

RALEIGH,  NC TAMPA,  FL

FEB 28, 2019 10:24 AM WAKE 2:00 PM 1 /  2 023

37673.3.GV4 FEB 19 2019 C204198

TIP NO 4.924 MIR-2721B

FED AID NO NHP-0540(042)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 159983000.00 181937000.00  204785000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 159983000.00 TOTAL 181937000.00 TOTAL  204785000.00CONTRACT TOTAL

 

    SUB-TOTAL 159983000.00 SUB-TOTAL 181937000.00 SUB-TOTAL  204785000.00ROADWAY ITEMS



NC-540 - TRIANGLE EXPRESSWAY SOUTHEAST EXTENSION FROM EAST OF PIERCE OLIVE RD TO EAST OF US-401 (FAYETTEVILLE RD).

THE LANE BLYTHE
CONSTRUCTION JV

CHESHIRE,  CT   

FEB 28, 2019 10:24 AM WAKE 2:00 PM 2 /  2 023

37673.3.GV4 FEB 19 2019 C204198

TIP NO 4.924 MIR-2721B

FED AID NO NHP-0540(042)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 209350000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 209350000.00   CONTRACT TOTAL

 

    SUB-TOTAL 209350000.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  159983000.00   FLATIRON - BRANCH CIVIL, A JOINT VENTURE

     2  181937000.00   ARCHER WESTERN CONSTRUCTION LLC

     3  204785000.00   GRANITE-FRED SMITH, A JOINT VENTURE

     4  209350000.00   THE LANE BLYTHE CONSTRUCTION JV


